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March 8, 2013 CITY OF HILLSBORO, ENGINEERING DIVISION 

 

 
INVITATION TO BID FOR PUBLIC IMPROVEMENTS 

 
BID SUBMITTED BY: _________________________________ 

BID NO.: 20552222-6102 BID CLOSING/OPENING  DATE AND TIME:  March 21, 2013 2:00 PM 
DESCRIPTION: 2013 Pavement Management Program: Crack Seals & AC Replacements 
PROJECT MANAGER: Teresa Gibson PHONE: (503) 681-6234 FAX: (503) 681-6245 
  E-MAIL: teresa.gibson@hillsboro-oregon.gov 
PREBID CONFERENCE: NO   
 
THIS PROCUREMENT IS FORMAL.  FAXED BIDS WILL NOT BE ACCEPTED.  
SEALED BIDS will be received until the BID CLOSING DATE and TIME noted above by the City of 
Hillsboro at:  

CITY OF HILLSBORO 
PUBLIC WORKS DEPARTMENT – ENGINEERING DIVISION 
150 EAST MAIN STREET, FLOOR #4 
HILLSBORO, OR 97123 

 
POINT OF CONTACT: All questions concerning the bidding, material or technical requirements should be 
directed to the Project Manager listed above.  For Copies of the Bid Documents please contact the Project 
Manager listed above (or): Public Works Department, Engineering Division at 503-681-6146. 
 
BIDDER’S NOTE: The following is a proposed estimated price range $270,000 - $300,000 
 
FOR MORE INFORMATION please refer to Section I “Instructions to Bidders”.  
 

TABLE OF CONTENTS 
*** THE ENTIRE BID BOOK IS TO BE RETURNED *** 

WHEN RETURNING THE ENTIRE BID BOOK THE ITEMS MARKED WITH AN “X” INDICATES PAGES TO BE 
COMPLETED (SEE NOTE1) 

PAGE 

SECTION: Invitation to Bid/Table of Contents  1 
 Advertisement  2 

I. Instructions to Bidders   3 
II. Special Terms and Conditions  5 

III. Insurance Requirements  7 
IV. Residency Information X 8 
V. Certification of Compliance With Discrimination Laws X 8 

VI. Certificate of Compliance with Oregon Tax Laws X 8 
VII. Verification of Responsibility X 8 

VIII. Drug Testing Policy Certification X 8 
IX. Bid Proposal Form X 9 

X Signature Page/Construction Contractors Board Registration X 10 
XI. First Tier Subcontractor Disclosure Form X 11 

ATTACHMENTS: The following attachments are hereby incorporated by reference:   
• Special Specifications   
• Drawings    
• City of Hillsboro Standard Terms & Conditions for Public Improvement Contracts (Rev. June, 2011)   

PREVAILING WAGE RATES: incorporated by reference  
P W R. for Public Works Contracts in Or. (BOLI, Rev. JANUARY 1, 2013  available at: 
http://www.oregon.gov/BOLI/WHD/PWR/pwr_book.shtml) 

 N/A 

NOTE 1:Bidder is responsible for completing and returning any page(s) in any attachment(s) which require a 
response. (THE ENTIRE BID BOOK IS TO BE RETURNED)  
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ADVERTISEMENT 
 

CITY OF HILLSBORO 
INVITATION TO BID 

 
2013 PAVEMENT MANAGEMENT PROGRAM  

CRACK SEAL & AC REPLACEMENTS 
Contract # 20552222-6102 

 
Sealed bids will be received only at the office of the City of Hillsboro Public Works Engineering Division, 150 East Main 
Street, Fourth Floor, Hillsboro Civic Center, Hillsboro, OR 97123, by 2:00 p.m. on Thursday, March 21, 2013 (Bid Closing).  
The bids will be opened (Bid Opening) immediately after the stated Bid Closing time. Within two (2) hours of the bid closing, 
before 4:00 p.m., Thursday, March 21, 2013, all bidders must have submitted their First Tier Subcontractor Disclosure form. 
 
The general nature and approximate quantities of work shall include furnishing all equipment, materials and labor required 
to install the following: 
 
The City is contracting the following annual maintenance work in order to maintain the roadways within the City: 
 

Crack Seal & AC Replacements: Furnish all labor, equipment, and materials necessary for the preparation 
and application of approximately 127,735 linear feet of polymer modified asphalt-rubber sealant to repair 
and reseal cracks in flexible pavements, and removal/replacement of approximately 3,810 square yards of 
defective pavement with approximately 882 tons of asphalt concrete and associated work. 

 
 
Contract documents may be obtained from the office of the City Public Works Engineering Division, 150 E Main St, 
Fourth Floor, Hillsboro Civic Center, Hillsboro, OR 97123 for $15 (non-refundable) plus postage for mailing.  Please 
call (503)-681-6146 for additional information. Documents will also be available on the City’s website at: 
www.ci.hillsboro.or.us.  
 
 
This contract will be for a Public Work which makes it subject to ORS 279C.800 to 279C.870 (prevailing wage laws, Oregon 
Bureau of Labor & Industry)  
 
Each bid must contain a statement as to whether the bidder is a resident bidder as defined in ORS 279A.120. 
 
Each bid must also contain the Contractor’s Oregon Construction Contractors Board (CCB) registration number. 
 
The bidding documents may be reviewed at the above address or at many of the area plan centers. 
 
All bidders must be prequalified.  Bidders must demonstrate the ability to perform the type of work that is required 
for this project through the prequalification application.  Prequalification applications must be submitted twenty four 
(24) hours in advance of the bid submittal time and date noted above.  Prequalification applications may be obtained at the 
address given above. 
 
The City of Hillsboro reserves the right to reject any bid not in compliance with all prescribed public contracting procedures 
and requirements and may reject for good cause all bids upon a finding of the City of Hillsboro that it is in the public interest 
to do so and at its sole option may waive any minor informalities in any bid..[ORS 279C365(1)] 
 
Dated this 5th day of March, 2013 
 
CITY OF HILLSBORO 

 
_________________________ 
City Recorder 

Please Publish:  
Argus:     March 8th and 12th, 2013 
Daily Journal:        March 8th and 11th, 2013 
Hillsboro Chamber of Commerce 

http://www.ci.hillsboro.or.us/
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SECTION I.  INSTRUCTIONS TO BIDDERS: 
 

 
All bids are subject to the provisions and requirements of the City of Hillsboro Public Contracting 
Ordinance, Administrative Rules, City of Hillsboro Standard Conditions for Public Improvement Contracts, 
the Oregon Revised Statutes and the Attorney General's Model Public Contract Rules .   
 
1. BID DOCUMENTS: (A) Bidders shall be responsible 
for obtaining all bid documents, including all attachments 
and/or addenda for the Invitation to Bid. 
 
(B) Failure of the bidder to obtain all of the documents, 
including attachments and/or addenda could result in bid 
rejection due to failure of the Bidder to have all of the bid 
information or failing to return any required documents 
with their bid. 
 
(C) In order to be added to the Planholders List, Bidders 
must register with the City Department issuing this ITB. 
 
(D) Failure of a Bidder to register could result in bid 
rejection due to failure of the Bidder to have all of the bid 
information or failing to return any required documents 
with their bid. 
 
(E) Bidders may also request copies of bid documents 
by e-mail, telephone or fax from the person or firm listed 
on page one of this Invitation to Bid. 
 
2. APPLICABLE STANDARD CONDITIONS: The 
Standard Conditions which apply to the work on this 
project are found in the latest edition of the City of 
Hillsboro Standard Terms & Conditions for Public 
Improvement Contracts. The Bidder shall obtain and 
become acquainted with the applicable provisions of 
these Standard Conditions. This document is available 
from the Department issuing the bid. 
 
3. PROTEST OF SPECIFICATIONS OR CONTRACT 
TERMS: A bidder who believes bid specifications are 
unnecessarily restrictive or limit competition may submit 
a protest, in writing, to the City. To be considered, 
protests shall be received at least five (5) days before the 
bid closing date. 
 
The right to protest bid specifications and/or contract 
terms is provided in OAR 137-049-0260, as a provision 
for "checks and balances" on the ITB. The City shall 
promptly respond to each written protest, and where 
appropriate, issue all revisions, substitutions, or 
clarifications via addendum(s). 
 
Envelopes containing bid protests shall be marked as 
follows: 
 BID SPECIFICATION PROTEST 
 BID NUMBER, CLOSING DATE 
 
Protest of technical or contractual requirements shall 
include the reason for protest, supported by documented 
factual information, and any proposed changes to the 
requirement. 
 

4. BID SUBMISSION: Sealed bids, containing a 
minimum of one (1) original signed bid response 
including any addenda which require signature, shall be 
received and date and time-stamped by the City prior to 
bid closing. No bid received after bid closing date and 
time shall be considered. To ensure that your bid 
receives priority treatment within our mailing system, your 
bid should be labeled with the following information:  
 
BID #, BID DUE DATE & TIME:  03/21/2013  2:00PM 

 
Teresa Gibson 
CITY OF HILLSBORO 
Public Works Department – Engineering Division 
150 EAST MAIN STREET, FLOOR #4 
HILLSBORO, OR  97123 

 
The City is not responsible for the proper identification 
and handling of any bid not submitted in a timely manner. 
 
5. SIGNATURE ON BID: Bids shall be signed in ink by 
an authorized representative of the bidder. Signature on 
a bid certifies that the bid is made without connection with 
any person, firm or corporation making a bid for the same 
goods and/or services and is in all respects fair and made 
without collusion or fraud. Signature on a bid also certifies 
that the bidder has read, fully understands and agrees with 
all bid specifications, terms and conditions. No 
consideration will be given to any claim resulting from 
bidding without fully comprehending all requirements of the 
Invitation to Bid. 
 
Bidders shall only enter information within the bid 
document where it is requested or required. Bidders shall 
not make any alterations to the Original Solicitation 
Document. Any bid that has been altered may be 
rejected. 
 
6. BID WITHDRAWALS: No bidder may withdraw a bid 
after the deadline set for bid closing unless award is 
delayed for a period exceeding thirty (30) days. 
 
7. BID OPENING: Bids received in response to this 
Invitation to Bid shall be publicly opened at the scheduled 
bid opening, where the date; time and place are noted 
on page one (1) of this Invitation to Bid.  Bidders who 
attend the bid opening shall be informed only of the 
names of bidders submitting bids and the total bid price. 
No other information shall be available at that time. 
Award decisions will NOT be made at the bid opening. 
 
8. INVESTIGATION OF REFERENCES: the City 
reserves the right to investigate the references and the 
past performance of any bidder with respect to its 
successful performance of similar services, compliance 
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with specifications and contractual obligations, and its 
lawful payment of suppliers, subcontractors, and 
workers. The City may postpone the award or execution 
of the contract after the announcement of the apparent 
successful bidder in order to complete its investigation. 
The City reserves the right to reject any bid response or 
to reject all bid responses at any time prior to the City’s 
execution of contract, upon good cause and upon the 
City finding that it is in the public interest. 
 
9. INTENT TO AWARD NOTICE: Pursuant to OAR 137-
049-0450(3), the City reserves the right to announce the 
Intent to Award prior to the formal bid award by a Bid 
Tabulation Sheet by faxing or mailing the Bid Tabulation 
Sheet to all bidders. This shall serve as a notice to all 
bidders of the City’s intent to make the award to the lowest 
responsible and responsive bidder(s). Bidders shall have 
five (5) days within which they can view the bid file(s) by 
appointment or request any clarifications, etc. concerning 
the award(s). After the expiration of this five (5) day period, 
the City shall proceed with the formal award of the 
contract(s).  
 
10. PROTEST OF AWARD: Bidders shall have five (5) 
days, after the City announces their intent to award, 
within which to file a written protest.  OAR 137-049-0450 
provides that the protest must specify the grounds upon 
which the protest is based.  The City will not accept 
protests submitted more than five (5) days after the intent 

to award notice.  (See also the City of Hillsboro Standard 
Terms and Conditions, Part III #15) 
 
 
11. PRIOR ACCEPTANCE OF DEFECTIVE 
PROPOSALS: Due to limited resources, the City 
generally will not completely review or analyze any bid 
response which on its face fails to comply with the 
requirements of the bid documents or which clearly is not 
the best bid, nor will the City generally investigate the 
references or qualifications of those who submit such bid 
responses. Therefore, neither the release of a bidder’s 
bid bond, the return of a bid response, nor 
acknowledgment that the selection is complete shall 
operate as a representation by the City that a response 
was complete, sufficient, or lawful in any respect. 
 
12. NOTICE OF AWARD: After expiration of the five (5) 
day period and resolution of all protests, the City will 
proceed with final award.  The successful bidder(s) will 
be given a notice of award following authorization by the 
Hillsboro City Council or other governing body. 
 
13. COMMENCEMENT OF WORK: Contractor shall 
commence no work under this contract until all 
certificates of insurance, as required in Section III, have 
been provided and a Notice to Proceed has been issued 
by the City. 
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SECTION II.  SPECIAL TERMS AND CONDITIONS 
 
Any additional terms and conditions contained within the City of Hillsboro Standard Conditions for Public 
Improvement Contracts are incorporated into and made a part of this section by this reference. It is the 
responsibility of the bidder to be familiar with all terms and conditions contained within both documents. 
 
1. DEFINITIONS: (See also COH Standard Terms and 
Conditions) 
 
“Contractor” means the Person, including a a Consultant 
as defined in OAR 137-048-0110(1), with whom the City 
enters into a Contract. 
 
“The City” means the City of Hillsboro. 
 
“The City Purchasing Office” means the Purchasing 
Division of the City of Hillsboro. 
 
“Days”: if not preceded by any other designation means 
calendar days, including weekdays, weekends and 
holidays.  “Business Days” means Monday through 
Friday excluding City of Hillsboro holidays.  “Working 
Days” are designated as the days that work is done or 
can be done on the project. 
 
2. HEADINGS: The section headings in this Contract 
are included for convenience only; they do not give full 
notice of any portion of the terms of this Contract and are 
not relevant to the interpretation of any provision of this 
Contract. 
 
3. BIDDER CERTIFICATIONS: (A) Bidder certifies that 
this bid has been arrived at independently and has been 
submitted without any collusion designed to limit 
independent bidding or competition. 
 
(B) Bidder certifies compliance with State of Oregon 
statutory requirements governing registration of 
corporations and/or assumed business names. 
 
4. DISCLOSURE OF CONFLICT OF INTEREST: All 
bidders shall disclose, on the Invitation to Bid, any 
relationship to the manager or person in charge of 
evaluating the contract performance. Failure to disclose 
such information may be grounds for termination of the 
contract. 
 
5. PREVAILING WAGE RATES (PWR)-BOLI 
REQUIREMENTS: The Contractor and all subcontractors 
shall comply with the provisions of ORS 279C.800 
through 279C.870, relative to Prevailing Wage Rates 
established by the Bureau of Labor and Industries 
(BOLI), as outlined in Sections C.1 and C.2 of the 
General Conditions when the contract price exceeds 
$50,000 or when $2,000 or more of Federal funds are 
used. 
 
This ITB and the resulting Contract are subject to the 
BOLI requirements and the ”PREVAILING WAGE 
RATES for Public Works Contracts in Oregon.” The BOLI 
wage rates referenced for this ITB are listed on page one 
of this ITB.  The Work will take place in Washington 
County, Region 2.  The BOLI PWRs are to be found at: 
http://www.oregon.gov/BOLI/WHD/PWR/pwr_book.shtml  
 

6. BID SECURITY: a 10% Bid Bond is required for this 
project.  Contractor shall have ten (10) days to provide 
the required certificates of insurance, a 100% 
performance bond, and a 100% payment bond from the 
date of the “Notice of Intent to Award.”  If the contractor 
fails to provide the required certificates of insurance and 
performance bond and payment bond, the bid bond or 
other security required to be submitted with this bid shall 
be forfeited to the City of Hillsboro. (See City of Hillsboro 
“Standard Terms & Conditions” for form and additional 
information.) 
 
7.1 PERFORMANCE BOND AND PAYMENT BOND: A 
100% Performance Bond and 100% Payment bond to be 
submitted on the City of Hillsboro Performance Bond 
Payment Bond forms are required for this project.[ORS 
279C.380] (See City of Hillsboro “Standard Terms & 
Conditions” for forms and additional information.) 
 
7.2 WARRANTY BOND: A warranty bond submitted on 
the City of Hillsboro warranty bond form is required for 
this project [HMC 2.56.100] before the final payment on 
the contract is issued.  The warranty security furnished 
by the Contractor for the work performed will be ten 
percent (10 %) of the original contract amount to 
guarantee replacement and repair of the public 
improvements as described in the contract for a period of 
one year following the issuance of the written Notice of 
Substantial Completion.  (See City of Hillsboro “Standard 
Terms & Conditions” for form and additional information.) 
 
8. METHOD OF AWARD: Award shall be made to the 
lowest responsive and responsible bidder for the total of 
the items selected for award. The City reserves the right 
to withdraw any item(s) from award consideration if it is in 
the best interest of the City. 
 
9. CONTRACT PROVISIONS BINDING: The provisions 
of this contract shall be binding and shall supersede 
those of any other document concerning transactions 
conducted under this contract between CONTRACTOR 
and the CITY. 
 
10. AMENDMENTS: The terms of this contract shall not 
be waived, altered, modified, supplemented or amended in 
any manner whatsoever without prior written approval of 
the City Purchasing Office. 
 
11. RESPONSIBILITY FOR DAMAGES/HOLD 
HARMLESS: Contractor shall be responsible for all 
damage to property, injury to persons, and loss, 
expense, inconvenience, and delay that may be caused 
by, or result from, the carrying out of the Work to be done 
under this Contract, or from any act, omission or neglect 
of the Contractor, his subcontractors, personnel, or 
agents, and the Contractor shall indemnify, defend and 
hold harmless the Owner against any claims arising from 
said damage, injury, loss or expense. 
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12. HAZARD COMMUNICATION: Products which 
contain hazardous chemicals, as defined by Oregon 
Administrative Rules Chapter 437, must be labeled, 
tagged or marked with the following information: 
 
(A) Identity of the hazardous chemical(s); 
 
(B) Appropriate hazard warning; and name and address 
of the chemical manufacturer, importer or other 
responsible party. 
 
Upon request, Contractor shall provide a Material Safety 
Data Sheet, as required by CHAPTER 437-002-360 (35), 
29 CFR 1910.1200, for any item included in this contract 
which contains hazardous chemicals. 
 
Bidders should address questions about the 
Administrative Rules referenced in this section to the 
Department of Consumer and Business Services, 
Oregon Occupational Health & Safety Administration 
Section, Labor and Industries Building, Salem, Oregon 
97310, (800) 922-2689, FAX: (503) 947-7463. 
 
13. CONTACT PERSON: Contractor shall designate one 
or more person(s) responsible for Contractor’s work under 
this contract. Contractor shall provide to the City the 
names, addresses and telephone numbers of such 
person(s) and shall keep this information current at all 
times. 
 
14. NONDISCRIMINATION: Contractor shall comply with 
all applicable requirements of federal and state civil 
rights and rehabilitation statutes, rules and regulations. 
 
15. AWARD TO FOREIGN CONTRACTOR: If the amount 
of this contract exceeds $10,000 and if Contractor is not 
domiciled in or registered to do business in the State of 
Oregon, Contractor shall promptly provide to the Oregon 
Department of Revenue and the Secretary of State 
Corporation Division all information required by those 
agencies relative to this contract. The City shall withhold 
final payment under this contract until Contractor has met 
this requirement. 
 

16. SECURITY OF DOCUMENTS AND PROPERTY: All 
City property, materials and documents and all personal 
property of the City employees are to be left undisturbed 
and are not to be handled, read or otherwise used by 
Contractor or Contractor’s employees.  Contractor shall 
consider all documents confidential.  Any disclosure of 
confidential information or removal of City property by 
Contractor or Contractor’s employees shall be cause for 
immediate contract cancellation. Any liability, including 
but not limited to, attorney fees, arising from any action 
or suit brought against the City because of Contractor’s 
willful or negligent release of information, documents or 
property shall be borne by Contractor. 
 
17. SILENCE OF SPECIFICATION: The apparent silence 
of this specification and supplemental specification as to 
any detailed description concerning any point, shall be 
regarded as meaning that only the best commercial 
practice is to prevail and that only materials and 
workmanship of first quality are to be used. 
 
18. LIQUIDATED DAMAGES. Failure to complete the 
Project by the specified time will result in damages to the 
City.  The parties to this contract agree that establishing 
the exact amount of damages the City will incur will be 
difficult.  In order to compensate the City, the parties to 
this contract have estimated the amount the City would 
be damaged for every calendar day completion is 
delayed.  Consequently, the Contractor agrees to pay the 
City the sum of $400 per day, not as a penalty but as 
liquidated damages, for each day elapsed beyond the 
Substantial Completion date set forth in the bid 
document. The total liquidated damages shall be 
deducted from the final payment due the Contractor.  The 
City may waive its right to claim part or all of the 
liquidated damages due under this provision, but such 
full or partial waiver shall not negate or abridge any other 
right of action the City may have to enforce the 
provisions of this Contract.  Contractor will not contest 
such sums as being other than a reasonable measure of 
delay damages in the event those damages become 
payable under these provisions. 
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SECTION III.  INSURANCE REQUIREMENTS 

(Also See Part VI Section G COH Standard Terms and Conditions) 
 
The apparent low bidder shall provide all required proof of insurance and bonding (See City of Hillsboro 
Standard Terms & Conditions) to the Department issuing the Bid within ten (10) days from the date on the 
“Notice of Intent to Award.”  Failure to present the required documents within ten (10) days may be 
grounds for bid rejection. 
 
Insurance Coverages-The following insurance coverages and dollar amounts are required pursuant to this Subsection: 
 
 Insurance Combined Single Limit Annual Aggregate 
 Coverages Per Occurrence Limit 
 
 
Commercial General Liability $1,000,000 $2,000,000 
 
  
Commercial Automobile Liability $1,000,000        $2,000,000 
 
Extended Coverage shall be for a Minimum of three (3) years after Final Completion (see G.4.1 COH Standard Terms & 
Conditions.) 
 
 
Additional Insured: Add the following as Additional Insureds under the Contract: 
 

• “The City of Hillsboro its elected and appointed officials, officers, agents, employees and volunteers” 
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Each Bidder (offeror) must read and comply with the following Sections.  Failure to do so may 
result in bid/proposal (offer) rejection. 
 

SECTION IV.  RESIDENCY INFORMATION 
 
ORS 279A.120(2) states “For the purposes of awarding a public contract, a contracting agency shall: (a) Give preference to 
goods or services that have been manufactured or produced in this state if price, fitness, availability and quality are otherwise 
equal; and (b) Add a percent increase to the bid of a nonresident bidder equal to the percent, if any, of the preference given to 
the bidder in the state in which the bidder resides.” 
 
“Resident bidder” means a bidder that has paid unemployment taxes or income taxes in this state during the 12 calendar 
months immediately preceding submission of the bid, has a business address in this state and has stated in the bid whether the 
bidder is a “resident bidder” [ORS 279A.120(1)(b)]. 
 
“Non-resident bidder” means a bidder who is not a “resident bidder” as defined above [ORS 279A.120(1)(b)]. 
 
 Check one: Bidder is a ( )  RESIDENT bidder ( )  NON-RESIDENT bidder. 
 

SECTION V.  CERTIFICATION OF COMPLIANCE WITH DISCRIMINATION LAWS 
 
By my signature in Section X of this ITB, I hereby attest or affirm under penalty of perjury that I am authorized to act on behalf of 
Contractor in this matter, and to the best of my knowledge the Contractor has not discriminated against minority, women or 
emerging small business enterprises certified under ORS 200.055, in obtaining any required subcontract or against a business 
enterprise that is owned or controlled by or that employs a disable veteran as defined in ORS 408.225.   
 

SECTION VI.  CERTIFICATION OF COMPLIANCE WITH OREGON TAX LAWS 
 
By my signature in Section X of this ITB, I hereby attest or affirm under penalty of perjury that I am authorized to act on behalf of 
Contractor in this matter, that I have authority and knowledge regarding the payment of taxes, and that Contractor is, to the best 
of my knowledge, not in violation of any Oregon Tax Laws. 
 
For purposes of this certificate, 'Oregon Tax Laws' means those programs listed in ORS 305.380(4) which is incorporated 
herein by this reference. Examples include the state inheritance tax, personal income tax, withholding tax, corporation income 
and excise taxes, amusement device tax, timber taxes, cigarette tax, other tobacco tax, 9-1-1 emergency communications tax, 
the homeowners and renters property tax relief program and local taxes administered by the Department of Revenue (Lane 
Transit District Self-Employment Tax, Lane Transit District Employer Payroll Tax, Tri-County Metropolitan Transit District of 
Oregon “Tri-Met” Employer Payroll Tax, and Tri-Met Self-Employment Tax). 
 

SECTION VII.  VERIFICATION OF RESPONSIBILITY 
 
The City reserves the right, pursuant to ORS 279C.375 and OAR 137-049-0390, to investigate and evaluate, at any time prior to 
award and execution of the contract, the lowest bidder’s (apparent successful offeror’s) ability to perform the contract.  
Submission of a signed offer shall constitute approval for the City to obtain any information the City deems necessary to 
conduct the evaluation.  The City shall notify the apparent successful offeror, in writing, of any other documentation required.  
Being a responsible bidder may include having the appropriate financial, material, equipment, facility and personnel resources 
and expertise, or ability to obtain the resources and expertise to perform the contract.  Contractor shall have a satisfactory 
record of contract performance.  The Contractor shall also have a satisfactory record of integrity.  An unsatisfactory record of 
integrity may include previous violations of state environmental laws or a false certifications made to any Public Agency.  The 
Contractor is to be qualified legally to contract with the City of Hillsboro.  Failure to promptly provide any requested information 
may result in bid/proposal rejection. 
 
The City may postpone the award of the contract after announcement of the apparent successful offeror in order to complete its 
investigation and evaluation. Failure of the apparent successful offeror to demonstrate responsibility, as required under ORS 
279C.375 and OAR 137-049-0390, may render the offeror non-responsible and shall constitute grounds for offer rejection. 
 

SECTION VIII.  DRUG TESTING POLICY CERTIFICATION 
 
DRUG-TESTING POLICY CERTIFICATION: 
 
By my signature in Section X of this ITB, I hereby attest or affirm under penalty of perjury that I am authorized to act on 
behalf of Contractor in the matter, and to the best of my knowledge the Contractor has a drug-testing program in place 
which applies to all employees. Contractor shall maintain a drug-testing program at all times during the performance of the 
Contract awarded. Failure to maintain such a program shall constitute a material breach of contract.[ORS 279C.505] 
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SECTION IX.  BID PROPOSAL FORM   
 

BID SUBMITTED BY: ________________________ 

 

2013 PAVEMENT MANAGEMENT PROGRAM (#20552222-6102) 
CRACK SEALS & AC REPLACEMENTS 

The bidder proposes to furnish all equipment, materials, and labor required to complete preparation and 
placement of approximately 127,735 linear feet of polymer modified asphalt rubber sealant and 
removal/replacement of approximately 3,810 square yards of defective pavement with approximately  
882 tons of asphalt concrete and associated work. 

ITEM 
# DESCRIPTION UNIT QUANTITY 

 UNIT 
PRICE   AMOUNT  

              
1 Move-in, Bond, Insurance, Clean Up, All Streets L.S. All 

                
2 Traffic Control (including permits) and    L.S. All     
  Public Notification, All Streets     

 
    

              
3 Crack Preparation and Application of Polymer   L.F. 127,735     

  Modified Asphalt Rubber Sealant,  All Streets           
              

4 Utility Adjustments   
 

      
    a. Manholes EA. 3     
    b. Water Valves EA. 5     
              
5 Install New Survey Monument Box   EA. 2     
              
6 Asphalt Concrete Removal and Preparation   SQ.YD. 3,810     
              
7 Asphalt Concrete Replacement with   TON 882     
  Level 3, 1/2" Dense Graded Asphalt Concrete           
              
8 4" Depth Grind   SQ.YD. 246     
              
9 3/4" Minus Aggregate Base/Shoulder Rock   CU.YD. 51     
              

10 Remove/Replace Concrete Curb   L.F. 253     
              

11 Traffic Signal Loops   EA. 4     
              

        
 

 TOTAL     
              
              

METHOD OF AWARD:  Award shall be made to the lowest responsive and responsible bidder for the total of 
the items selected for award.  Award shall be made to one bidder and one bidder only.  The City reserves the 
right to withdraw any items(s) from award if it is in the best interest of the City to do so. 
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SECTION X.  SIGNATURE OF BIDDER’S DULY AUTHORIZED REPRESENTATIVE 
 
THIS OFFER MUST BE SIGNED IN INK BY AN AUTHORIZED REPRESENTATIVE OF THE OFFEROR. ANY ALTERATIONS OR 
ERASURES TO THE OFFER MUST BE INITIALED IN INK BY THE UNDERSIGNED AUTHORIZED REPRESENTATIVE. 
 
The undersigned acknowledges, attests and certifies individually and on behalf of the Offeror that: 
(1) He/she is a duly authorized representative of the Offeror, has been authorized by Offeror to make all representations, attestations, and 
certifications contained in the bid/proposal document and all addenda, if any issued, and to execute this bid/proposal document on behalf of 
Offeror; 
(2) Offeror, acting by its authorized representatives, has read and understands all bid/proposal instructions, specifications, and terms and 
conditions contained in this bid/proposal document (including all listed attachments and addenda, if any issued; 
(3) Offeror certifies that this bid/proposal had been arrived at independently and has been submitted without collusion designed to limit 
independent bidding or competition; 
(4) Offeror is bound by and will comply with all requirements, specifications, and terms and conditions contained in this bid/proposal 
document (including all listed attachments and addenda, if any issued; 
(5) Offeror will furnish the designated item(s) and/or service(s) in accordance with the bid/proposal specifications and requirements and will 
comply in all respects with the terms of the resulting contract upon award; 
(6) OFFEROR WILL PROVIDE/FURNISH FEDERAL EMPLOYEE IDENTIFICATION NUMBER OR SOCIAL SECURITY NUMBER WITH 
BID SUBMISSION. 
 
I hereby acknowledge having received and duly considered the following addenda to the specification and the following revision or additions 
to the plans: Addenda No __________ to No. __________ Inclusive. 

 
------RETURN THE ENTIRE BID BOOK WITH ALL REQUIRED FORMS COMPLETED----- 

 
___________________________________________________________________________________________________________________ 
Bidder (COMPANY) Name        FEIN ID# or SSN (REQUIRED) 
 
___________________________________________________________________________________________________________________ 
Bidder Address 
 
___________________________________________________________________________________________________________________ 
Authorized Signature        Date 
 
___________________________________________________________________________________________________________________ 
Title of Authorized Representative 
 
___________________________________________________________________________________________________________________ 
Contact Person     Phone    Fax 

CONSTRUCTION CONTRACTORS BOARD 
 
(1) Offerors shall be licensed with the State of Oregon Construction Contractors Board (CCB) prior to bidding on Public Improvement 
Contract(s).  FAILURE TO COMPLY WITH THIS REQUIREMENT SHALL RESULT IN BID REJECTION. 
 
(2) All Subcontractors participating in the project shall be similarly registered with the Construction Contractors Board at the time they 
propose to engage in subcontract work.  The CCB registration requirements apply to all public works contracts unless superseded by 
federal law.  Offerors SHALL provide their Construction Contractors Board (ORS 701.055) registration number below: 
 
  CONSTRUCTION CONTRACTORS BOARD REGISTRATION NO.:  _____________ EXPIRATION DATE OF CCB NO.:  _____________ 
(Construction Contractors Board, 700 Summer Street NE, Suite 300, Salem, Oregon 97310, telephone (503) 378-4621) 
 

THIS SECTION TO BE COMPLETED BY THE CITY OF HILLSBORO 
 
The City of Hillsboro, hereby awards a contract to the above bidder for the item(s) and/or service(s) designated on 
the bid invitation as: 
 
Project Name: 2013 Pavement Management Program: Crack Seals & AC Replacements BID #20552222-6102 
 
Alternates (if any):______________________________________________________ 
 
Total Contract Price Awarded: ________________________ Contract # _________________ Term/Expires: ___________ 
 
 
___________________________________________________________________________________________________________________ 
For the City of Hillsboro MAYOR/Chairperson Utilities Commission/Director/Project Manager    Date 
 
(the following is only needed if signed by the Mayor 
___________________________________________________________________________________________________________________ 
Attest:      CITY RECORDER     Date 
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SECTION XI. FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM INSTRUCTIONS 

 
1. Pursuant to ORS 279C.370, bidders are required to disclose information about certain first-tier subcontractors when the 
Public Contracting Agency estimates the contract value for a Public Improvement to be greater than $100,000 (see 
Disclosure Form).  Specifically, when the contract amount of a first-tier subcontractor is greater than or equal to: (i) 5% of 
the project bid, but at least $15,000, or (ii) $350,000 regardless of the percentage, the bidder must disclose the following 
information about that subcontract within two (2) working hours after the bid closing: 
 
 a) The subcontractor's name and, 
 b) The category of work that the subcontractor would be performing. 
 c) The dollar value of the work. 
 
2. If the bidder will not be using any subcontractors that are subject to the above disclosure requirements, the bidder is 
required to indicate "NONE" on the accompanying form. 
 
3. THE CITY OF HILLSBORO MUST REJECT A BID IF THE BIDDER FAILS TO SUBMIT THE DISCLOSURE FORM 
WITH THIS INFORMATION BY THE STATED DEADLINE.  
 
4. A bidder shall submit the disclosure form required either in its bid submission or within two (2) working hours after Bid 
Closing/Opening in the manner specified by the ITB.   
 
5. Compliance with the disclosure and submittal requirements of ORS 279C.370(2) and these Instructions is a matter of 
responsiveness. Bids which are submitted by Bid Closing, but for which the disclosure submittal has not been made by the 
specified deadline, are not responsive and shall not be considered for Contract award 
 
6. The City of Hillsboro shall obtain, and make available for public inspection, the disclosure forms required by ORS 
279C.320.  The City of Hillsboro shall also provide copies of disclosure forms to the Bureau of Labor and Industries as 
required by ORS 279C.835.  The City of Hillsboro is not required to determine the accuracy or completeness of the 
information submitted.  Substitution of affected first-tier subcontractors shall be made only in accordance with ORS 
279C.585. 
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SECTION XI. FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM 

(ORS 279C.370) 
 
Bids which are submitted by Bid Closing, but for which a required disclosure submittal has not been 
made by the specified Disclosure Deadline, are not responsive and shall not be considered for Contract 
award 

 
CITY OF HILLSBORO INFORMATION:  

 
 
INSTRUCTIONS: 
 
The contracting Department will insert "N/A" above if the contract value is anticipated to be less than $100,000.  
Otherwise this form must be submitted either with the bid or within TWO (2) working hours after the advertised 
bid closing/opening date and time; but no later than the DISCLOSURE DEADLINE stated above. 
 

Unless otherwise stated in the solicitation, this document shall not be submitted by facsimile.  It is the responsibility of 
bidders to submit this disclosure form and any additional sheets, with the bid number and project name clearly marked, 
at the location indicated by the specified disclosure deadline.  See “Instructions to Bidders”. 

 
List below the Name and Category of Work for each first-tier subcontractor that would be furnishing labor, or 
labor and material, for which disclosure is required.  Enter the word "NONE" if there are no first-tier 
subcontractors subject to disclosure.   ATTACH ADDITIONAL SHEETS IF NECESSARY. 
 
BIDDER DISCLOSURE: 
 
SUBCONTRACTOR NAME   CATEGORY OF WORK   DOLLAR VALUE 
 
1. __________________________  ____________________  $______________ 
2. __________________________  ____________________  $______________ 
3. __________________________  ____________________  $______________ 
4. __________________________  ____________________  $______________ 
5. __________________________  ____________________  $______________ 
6. __________________________  ____________________  $______________ 
 
The above listed first-tier subcontractor(s) are providing labor, or labor and material, with a Dollar Value equal to 
or greater than: 
 
a)  5% of the total Contract Price, but at least $15,000.  [If the Dollar Value is less than $15,000 do not list the 
subcontractor above.] 
 Or 
b)  $350,000 regardless of the percentage of the total Contract Price. 
 
Form Submitted By (Bidder Name):  _________________________________________________ 
 
Contact Name: ___________________________________ Phone #: _______________________ 
 

PROJECT NAME:   2013 PAVEMENT MANAGEMENT PROGRAM 
   CRACK SEALS & AC REPLACEMENTS  
BID #: 20552222-6102      BID CLOSING/OPENING:   Date:  March 21, 2013 Time:  2:00 P.M.    
REQUIRED DISCLOSURE DEADLINE: TWO (2) WORKING HOURS AFTER ABOVE DATE & TIME 
Deliver Form to (Dept.):      Engineering Division 
Designated Recipient (Person):   Teresa Gibson  Phone #: 503-681-6234 
Department’s Address:    150 East Main Street, 4th Floor 
                                         Hillsboro, OR 97123 
                                       ____________________________________________________________ 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

This page intentionally left blank. 
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1.      Quantities and Contract Prices 
The quantities set forth in this contract are approximate only, and the right is reserved by the City to make 
such increases or decreases in the quantities as may be necessary to satisfactorily complete the work and 
to maintain the contract within the 2012/2013 Pavement Management Program Budget. Such modification 
will not entitle the contractor to renegotiate the unit prices. Actual payment for work done under this 
contract will be made at the unit prices set forth in the Contractor’s proposal. It is neither implied nor 
expressly agreed that the actual amount of work to be done and paid for will correspond therewith. The 
City reserves the right to reject any or all bids. 
 

2.      Time of Award 
The anticipated time of award for this contract is April 2, 2013 at the City of Hillsboro Council meeting to 
be held at 7:00pm in the Civic Center Auditorium, located at 150 E Main Street, Hillsboro, OR 97123. 
 

3.      Standard Specifications 
All work shall conform to the current City of Hillsboro Design and Construction Standards, the Oregon 
Department of Transportation Oregon Standard Specifications for Highway Construction (2008), and Clean 
Water Services Design and Construction Standards for Sanitary Sewer and Surface Water Management 
(June 2007). All traffic control and pavement markings shall be in accordance with the Manual of Uniform 
Traffic Control Devices (MUTCD), 2009 Edition and the Oregon Temporary Traffic Control Handbook 
(OTTCH), December 2011.  The documents referenced above are hereby made part of these specifications. 
 

4.      Time of Construction 
Work contemplated in this contract may not commence until April 8, 2012.  All work contemplated in this 
contract shall be completed by June 28, 2012.   
 

5.      Preconstruction Conference 
After the execution of the contract, but prior to the notice to proceed, a pre-construction conference 
between the contractor, any subcontractors, and the City shall be held at a mutually acceptable time and 
place. The contractor shall be represented, at a minimum, by a principle of the firm and the superintendent 
of the project. The contractor shall provide a work schedule for the City Engineer’s approval at 
the preconstruction conference. The work schedule shall list in order the streets the contractor’s crew 
plans to work each day. The contractor shall provide an updated schedule to the Engineer before making 
any changes to the work schedule. 

 
6.      Scope 

This work consists of furnishing all labor, equipment, and materials necessary for the preparation and 
application of polymer modified asphalt-rubber sealant to repair and reseal cracks in flexible pavements, 
and remove/replace defective pavement with asphalt concrete at locations designated by the Engineer.  

 
7.      Areas of Work 

Streets to be crack sealed and asphalt replacements are indicated on the enclosed maps and tables. The 
contractor shall crack seal outside the areas of asphalt concrete replacements. Clean and seal all readily 
visible cracks and open joints 1/16” or larger in accordance with these specifications and as directed by the 
Engineer. This includes cracks with existing sealant that no longer seals the crack (if the crack is already 
sealed and does not show signs of reopening, do not seal). Clean and seal along the edges at concrete 
gutters as indicated on the enclosed tables.  
 
The sizes of the asphalt replacements are listed on the enclosed tables. The sizes of asphalt replacements 
and crack seals are approximate and may increase or decrease as may be necessary to satisfactorily 
complete the work and to maintain the contract within the 2012/2013 Pavement Management Program 
Budget. Should the contractor note any significant discrepancies in quantities for the crack seal they shall 
contact the project manager or inspector prior to sealing. The asphalt replacement areas marked in the 
field by the City are the actual areas to be repaired.  These dimensions will be the basis for payment. 
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8.  Hours of Work 
General hours of work shall be limited to 7:00 AM to 5:00 PM Monday through Friday, unless otherwise 
approved by the Project Manager. Under no circumstances will work be allowed on Sundays or Holidays. 
Work on West Main Street and SW 229th Avenue shall be limited to 9:00 AM to 3:00 PM Monday through 
Friday. Work will not be permitted near schools when students would be going to or from school. Hours of 
work may also be affected on those roadways abutting other agency roadways. 
 
The contractor will need to schedule work so as not to interfere with the Tuesday Market, Saturday Market, 
Liberty High School Falcon 5k Relay (April 20th), Hippie Chick Half & Quarter Marathon (May 11th), RAAM 
Oregon Cycling Challenge (May 11th), Helvetia Half Marathon (June 8th), or any other special events. 

 
 
9.      Traffic Control and Public Notification  

The contractor shall provide adequate signing and Oregon certified flaggers to ensure the work zone is 
properly identified in compliance with the current edition of the Manual of Uniform Traffic Control Devices, 
2009 Edition (MUTCD) and the Oregon Temporary Traffic Control Handbook, December 2011 (OTTCH). 

 
All Oregon certified flaggers shall have: 

a. The mental and physical ability to provide timely, clear, and positive guidance. 
b. A sense of responsibility for safety of the public and work crew. 
c. A neat appearance. 
d. A courteous but firm manner. 
e. Completed an approved work zone traffic control course within the past three (3) years and be able 

to provide evidence of completion to the Project Inspector upon request. (Oregon certified flagger.) 
f. Two-way radios with extra batteries. 
g. Shall not use personal cell phones while working on the job site. 
h. Shall be able to communicate effectively with the general public, Contractor, Project Inspector. 

 
A detailed traffic control plan shall be supplied to the Project Engineer prior to/at the preconstruction 
meeting. The plan shall include, but not be limited to all construction signing, flagger locations, types and 
locations of traffic control devices, and construction phasing. Roadways shall remain open to traffic 
flow  unless otherw ise approved in w riting by the City Engineer.  
 
The Contractor shall erect and maintain all construction signs, warning signs, and other traffic control 
devices necessary to warn and protect the public at all times from injury or damage as a result of the 
Contractor’s operations.  No work shall be done on or adjacent to any traveled way until all necessary signs 
and traffic control devices are in place. 
 
Thirty-six (36) hours prior to starting work on any given group of streets, the contractor is responsible for 
notifying the Washington County Consolidated Communications Agency (503-629-0111) of any traffic 
impairment. Notification shall include the exact location of work and the times when work will be 
performed, stating time of day and the date of work.  A means of emergency access will be maintained at 
all times in all work zones.   
 
The City shall provide the contractor “NO PARKING” signs for use in posting streets in advance of crack 
sealing and asphalt replacements. Streets may be posted “NO PARKING” between the hours of 8:00 AM 
and 5:00 PM. Signs shall be placed no less than twenty-four (24) hours, but no more than forty-eight (48) 
hours prior to commencement of work. These “NO PARKING” signs shall be mounted by the contractor on a 
suitable pedestal, e.g. tripod, barricade, etc., provided by the contractor. Signs shall be posted every 100 
feet on both sides of the street affected. At the completion of all work, all “NO PARKING” signs shall be 
appropriately disposed of by the contractor. The contractor is hereby advised that this sign w ill not 
be enforced by tow ing of cars for crack sealing or asphalt replacement. 
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Because these parking restrictions are an inconvenience to residents and businesses, and in order to ensure 
voluntary compliance, should it be necessary to reschedule work due to inclement weather or other 
uncontrollable circumstances, signing shall be corrected to reflect revised dates or removed in accordance 
with the minimum and maximum posting time limits as outlined in the previous paragraph. At the 
completion of all work, all “NO PARKING” signs shall be appropriately disposed of by the contractor. 
 

Payment for traffic control shall be lump sum and shall include all labor, equipment, and materials 
necessary to coordinate and comply with current MUTCD, OTTCH and City standards. 
 

10.    Sealants 
All sealant materials for crack repair of flexible pavements shall be approved by the Engineer before being 
incorporated into the work. Before beginning work, furnish a complete written statement of the origin, 
composition and manufacturer of materials that are to be used for acceptance. Provide hot-poured sealants 
of the type intended for use in sealing cracks in asphalt concrete pavement that meet the requirements of 
ASTM D3405 and AASHTO M301. Additionally, the sealant must be compatible for use with the cleaning 
and application methods herein specified. 

 

 10.1. Equipment: Use proper sealing equipment for the specific material listed according to the 
manufacturer's recommendations. The equipment for sealing compounds shall be mounted on a 
trailer or truck legal for street use and consist of a melting kettle of the double boiler, indirect 
heating type, using oil as a heat-transfer medium. The kettle shall be an effective, mechanically 
operated agitator equipped with a positive, thermostatic temperature control.  

 

 10.2. Street Surface Preparation: All streets to be crack sealed shall have an approved herbicide 
applied to all vegetation in the street, including cracks and in curbs, a minimum of two weeks in 
advance of cleaning. All vegetation shall then be removed from the roadway. All cracks to be 
sealed will then be thoroughly cleaned of all vegetation, dirt, and foreign material below the street 
surface grade. 

 

Cleaning of the crack is achieved with high-pressure air blasting (away from traffic, pedestrians and 
bicyclist) and drying is completed using a compressed air hot-lance capable of providing a minimum 
of 10 to 15 ft3/min at 50 to 175 lbs/in2 and a heat range of 600˚F to 2200˚F immediately before 
the application of sealant material. Care must be taken to prevent burning of asphalt concrete. In 
cases where the hot-lance may come in contact with dry landscaping, the contractor shall have the 
necessary tools on hand to immediately extinguish any fires. 
 

Protect manholes, water valves, drop inlets, catch basins and other service entrances from the 
crack seal by a suitable method.  Clean these covers as quickly as possible after the application of 
the crack seal and definitely prior to the final set.  Clean any crack seal from the interior of utilities. 

 

 10.3. Construction 
10.3.1. Temperature Limitations: The sealant material shall be applied following the 
manufacturer’s specifications for mixture temperature. No material shall be prepared or applied 
until the ambient temperature is 50˚F (10˚C) or greater and the pavement temperature is 45˚F 
(7˚C) or greater.  In the event the pavement temperature drops below 45˚F (7˚C), application will 
be suspended. 

 

10.3.2. Mixing and Heating: The sealant material shall be prepared and heated consistent with 
the manufacturer’s specifications.   

 

10.3.3. Application:  Where installation procedures, or any part of the procedures are required to 
be done according to the recommendations of the manufacturer of the sealing compound, submit 
catalogue data and copies of the recommendations before installing the materials. Install the 
sealant so that the in-place sealant is well bonded to the pavement and free of voids or entrapped 
air. Seal the cracks from the bottom up in a neat manner, so that upon completion of 
the work the surface of the sealant material is flush to the adjacent pavement surface.   
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Level sealant material flush to the surface where a 'V' shaped squeegee device shall be used to 
remove any excess material and create an overlap of the adjacent surfaces. Overlap shall not 
exceed 1-1/2 inches (38 mm) nor shall be less than 0.5 inches (13mm).  If any sealant remains in 
the squeegee when the end of the crack is reached, distribute this excess material over the crack in 
a return motion. 

 

If settlement of sealant occurs beyond 0.125 inches (3 mm), the contractor shall apply an 
additional layer(s) of sealant to bring the material flush with the surface.  If at any time during the 
one year maintenance period the sealant shows settlement of 0.25 inches or more, the contractor 
shall, at his expense, apply an additional layer(s) of sealant to bring the material flush with the 
surface. 
 
Traffic shall not be reopened to the construction area until the sealant has fully cured. If traffic 
results in lifting or transfer of the material, the contractor shall immediately repair the damage and 
again allow for proper curing at contractor’s expense. 

 
10.3.4. Cleaning and Sanding: To prevent traffic damage and "pickup", completely cover the 
sealed cracks with a clean sanding material, then sweep the pavement surface and leave in a clean 
condition. Alternative methods may be used for preventing damage and “pick up” only upon Project 
Managers approval.   

 
10.3.5. Measurement and Payment: The quantities of sealed cracks will be measured by the 
linear foot placed and accepted. The accepted quantities of sealed cracks will be paid for at the 
Contract unit price per linear foot for the item "Crack Sealing".  Payment for furnishing and placing 
all material, including cleaning and routing as required, and for furnishing all equipment, labor, and 
incidentals necessary to complete the work as specified will be included in the unit price.  Work not 
meeting the requirements of this section will not be measured for payment. 

 
11. Hot Mix Asphalt Concrete (HMAC) Replacements 

11.1. Materials: 
11.1.1. General: Only materials conforming to the specifications shall be incorporated in the 
work. The materials shall be manufactured, handled, and used in a workmanlike manner. All 
asphaltic concrete to be used in this project shall comply with Oregon’s Standard Specifications for 
Construction, Section 00745 – Hot Mixed Asphalt Concrete (HMAC) and contained in subsections 
00745.10 to 00745.12 O.S.H.D.  

 
11.1.1. Binder: The asphalt binder shall be PG 64-22 or an approved alternative. Payment for the 
binder shall be considered incidental to the unit price of A.C. 

 
11.1.2. Aggregates: The aggregates used in the surface mixes shall have a maximum aggregate 
size of 0.5 inches and shall meet the gradations given in Section 00745.12 of the Oregon Standard 
Specifications for Construction. 

 
11.1.3. Mix Design: The mix design shall conform to the general requirements given in Section 
00745 referenced above.  The mix design shall be performed by a certified laboratory technician. 

 
11.1.4. Mixing and Proportioning: Asphalt concrete shall be hot plant mixed and shall be 
furnished from the plant at a temperature not to exceed 325˚ F (163˚).  The mixing temperature 
shall be selected based on the temperature-viscosity of the binder and shall be included in the mix 
design. 

 



SPECIAL SPECIFICATIONS 
CRACK SEALS & AC REPLACEMENTS 

2013 PAVEMENT MANAGEMENT PROGRAM 
#20552222-6102 

 

SPECIAL SPECIFICATIONS:  CRACK SEALS & AC REPLACEMENTS        Page 5  

11.1.5. Tack Coat: The tack coat shall conform to Section 00730 Asphalt Tack Coat of the 
Oregon Standard Specifications of Construction and the manufacturer’s specifications. 
Manufacturer’s Specifications shall be provided to the City at the preconstruction conference.  

 
11.1.6. Submittals: The Contractor shall furnish the City, at the time of the preconstruction 
conference, a list of sources of materials together with a certificate of compliance indicating that 
materials to be incorporated in the work fulfill the requirements of these specifications and a mix 
design for the asphalt concrete. It is the intent of these Specifications that materials to be 
incorporated in the work must meet the requirements of these specifications after incorporation in 
the paved areas shown in the plans. The contractor shall be responsible for all costs associated 
with the required mix design. 

 
11.1.7. Sampling & Testing: The City will have the right to obtain samples of all materials to be 
used in the work and to test such samples for the purpose of verifying the contractor’s QC results.  
Normally the sampling point will be the same as for process control (QC) or the point of 
manufacture.  The owner shall also have the right to inspect sources of materials to be used.  All 
sampling and testing will be performed by certified laboratory technicians including those tests 
performed by or for the owner (QA). If the testing results show the material out of specification, it 
will be the expense and responsibility of the contractor to resolve and repair any areas out of 
specification, including and up to removal and replacement. 

 
11.2. Construction:  

11.2.1. Excavation: Areas of defective pavement shall be sawcut by the contractor in 
rectangular sections. Saw cuts shall be made 1.0 foot beyond the damaged pavement area.  
Slurry from saw cutting shall be contained, removed from the site, and shall not come 
in contact with any wetland, waterway, or catch basins. Cost of saw cutting shall be 
considered incidental to the “Asphalt Concrete Removal and Preparation” bid item. Excavation shall 
consist of the removal of all defective bituminous material and any underlying concrete pavement, 
if present. 

 
Edge cracking or damage associated with removal shall be repaired at the contractor’s expense. All 
materials removed by the contractor shall become the property of the contractor and must be 
removed from the job site and disposed of in a legal manner. No provisions for on-site storage of 
spoils will be made.   

 
11.2.2. General: Asphalt concrete shall be delivered in a thoroughly blended condition and shall 
be spread by an asphalt paving machine in such a manner as to avoid segregation during the 
placing operations.  Areas inaccessible to spreading and compaction equipment may be paved by 
such methods as may be approved by the City. All mixtures shall be spread at a temperature not 
less than 275˚ F (135˚ C), and not greater than 325˚ F (163˚ C).  Initial rolling shall be performed 
immediately after placement. Pneumatic rollers will not be allowed. Specific compaction 
temperatures shall be determined using the temperature-viscosity curve of the binder provided in 
the mix design. Asphalt concrete should not be placed when the atmospheric temperature is below 
50˚ F (10˚ C) and/or raining. 

 
11.2.3. Tack Coat: Treat all paved surfaces on and against which HMAC is to be placed with an 
asphalt tack coat according to Oregon’s Standard Specifications for Construction, Section 00730 – 
Emulsified Asphalt Tack Coat, including all vertical surfaces of existing pavement, curbs, gutters, 
and construction joints. Shields protecting curb faces shall be provided and used during tacking of 
curb faces. Immediately before applying the tack coat, clean and dry the surface to be tacked.  
Remove all material, loose or otherwise, that will reduce adhesion of the tack by brooming, flushing 
with water or other approved methods.  
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When pavement reinforcement fabric is to be used, application of tack coating will be modified to 
comply with the fabric manufacturer’s specifications. 
 
In all instances, tack coat must be allowed to cure or “break” prior to the application of any fabric 
or asphaltic concrete. Payment for tack coat will be considered incidental to the unit price for 
asphaltic concrete. 
 

11.3.   Workmanship:   
11.3.1. Compaction: Mechanically compact the bottom of the excavated area until there is no 
reaction or yielding under the compactor. The foundation shall be dry and free of unsuitable 
material, bring areas to established grade, and compact as necessary before placing asphalt 
concrete.   

 
Asphalt concrete shall be compacted to an average relative density of 91.0 percent of the 
maximum theoretical unit weight (Rice Gravity) for the first lift or single lifts and 92.0 percent for 
all other applications. The theoretical maximum unit weight will be determined from production 
samples of the asphalt concrete on the project. Tests will be run at random locations to verify 
compaction. Compaction of the mix will be determined by use of a nuclear density gauge. The 
contractor shall be responsible for quality assurance testing. The City will perform and be 
responsible for additional random verification testing results.   
 
The contractor shall provide sufficient personnel and manual compacting equipment to perform all 
handwork compaction in unison with the initial compaction rolling. If the handwork compaction 
begins to lag for whatever reason, the contractor shall cease paving operations until the handwork 
compaction is caught up with the rest of the paving operation.  Finish rolling shall be started after 
the pavement has cooled sufficiently to permit removal of the roller marks and shall be continued 
in whatever direction is necessary to produce a pavement free of indentations, marks, or ridges.  
Roller marks in the finish lift shall be removed by reheating the pavement with hand torches and 
re-rolling. 
  
11.3.2. Thickness: Areas of defective pavement shall be replaced with a minimum of 3 inches of 
Level 3, ½” dense graded asphalt or match the existing asphalt surface, whichever is greater. The 
tables list approximate depths for areas suspected to be deeper than the typical 3 inches.  There is 
no guarantee to the accuracy of these depths. Asphalt replacement shall be subject to the 
compaction requirements in Section 11.3.1. In areas where defective pavement has been replaced, 
the finished surface shall match the line, grade, and elevation of the existing surface. Where the 
width of the replacement section exceeds 4.5 feet, an approved strike off assembly shall be used 
and shall be capable of providing a uniform surface, free of defects or irregularities. 

  
11.3.3. Finished Surface: The completed surface shall be thoroughly compacted, smooth, and 
free from ruts, humps, depressions, irregularities, rock pockets, excessive course aggregate, and 
roller marks. 

 
Any ridges, indentations, or other objectionable marks left in the surface of the asphalt concrete, 
shall be eliminated by rolling or other means. The use of any equipment that leaves ridges, 
indentations, or other objectionable marks in the asphalt concrete shall be discontinued. 
 
Areas of handwork at joints and miscellaneous structures shall match the smooth surface texture of 
all other areas of the new pavement. Course aggregate removed during raking shall not be 
returned to the finished mat surface. Cold course aggregate shall not be reused, but discarded.  
Finished areas of asphalt concrete adjacent to concrete drainage facilities shall be placed in such a 
manner that the finished surface is no greater than ¼ inch (65 mm) higher than and no lower than 
flush with the facility. 
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Upon completion of paving, all joints shall be sealed using a combination of approved emulsified 
asphalt and sand with a minimum of 4.0 inches overlap of the two surfaces.  The newly paved 
surface will be protected from traffic until it has sufficiently cooled and has been properly cured. 
 
11.3.4. Payment: Payment for asphalt concrete replacement shall be payment in full for 
furnishing and placing all materials, and for furnishing all equipment, labor, and incidentals 
necessary to complete the work as specified on a unit price per ton, in place. 

 
 

12. Utility Notification 
It is the responsibility of the Contractor to obtain the necessary utility locates for the removal of the defective areas.  
Telephone numbers for utility notification: 

 
Oregon Utility Notification Center  1-800-332-2344 or 503-232-1987 
City of Hillsboro     503-615-6509 (48 Hours notice) 
 
ATTENTION: Oregon law requires you to follow rules adopted by the Oregon Utility Notification 
Center. Those rules are set forth in OAR 952-001-0010 through OAR 952-001-0090.  You may 
obtain copies of the rules by calling the center.   

 
13. Grinding 

SW 229th Avenue requires a 4 inch full width grind of the existing asphalt as indicated on the enclosed 
tables. Any asphaltic concrete left in place next to the curb or curb and gutter that cannot be removed by 
the grinder shall be removed by other means. The grinding shall be completed no more than 72 hours in 
advance of replacement. Payment for this work shall be by the square yard under the “4” Depth Grind” bid 
item. 

 
The contractor will be responsible to construct temporary wedges in the grinded area which can be readily 
removed prior to continuation of work at this location.  The wedges shall be no less than 3 feet in width 
and shall be constructed with regard to the posted speed limit.  Appropriate signing indicating “Bump” shall 
be maintained at the location until work resumes.  Payment for this work shall be incidental to the unit 
prices for grinding and the signage included in the “Traffic Control” bid item. 
 

14. Aggregate Base and Shoulder Rock 
SW 229th Avenue requires over excavation due to failures of existing base and subgrade and shoulder rock. 
This work will require utility locates, which is the responsibility of the contractor.  Telephone numbers for 
utility notification are listed in Section 12 above. 
 
Removal and disposal of excavated material shall include earth, organic material, concrete, rock, asphalt, 
metal, and pipe to the specified depth or as directed by the Project Engineer in the field.  Excavation to 
subgrade must be made in a manner that will not damage the subgrade. No vehicles, including construction 
equipment shall be allowed to drive on the exposed subgrade. Base rock shall be installed as quickly as 
possible to facilitate the reopening of the roadway to traffic. Any damage to subgrade caused by the 
contractor shall be repaired at the contractor’s expense.  Subgrade testing will not be required. 
 
All excavated material shall become the property of the contractor.  The cost of hauling and dumping shall 
be considered incidental and included in the appropriate bid item.  The contractor shall not stockpile on the 
roadway or within the public right-of-way at any time during construction.  All material shall be disposed of 
off-site in a legal manner. 
 
Backfill according to Oregon’s Standard Specifications for Construction, Section 00610 with 3/4” minus base 
aggregate at the specified compacted depth or as directed by the Project Engineer. Use clean, hard durable 
aggregates. The City will be responsible for all compaction testing. Costs for all other testing shall be 
considered incidental and included in the appropriate bid item.   
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Use ¾” minus shoulder rock in these same areas of SW 229th Avenue.  The shoulder rock shall comply with 
Oregon’s Standard Specifications for Construction Section 00640. Use clean, hard, durable aggregates, 
reasonably well-graded from the maximum size to dust. 
 
This work, as directed by the Engineer in the field, shall be constructed measured and paid by the cubic 
yard measured in place under the “3/4” Minus Aggregate Base/Shoulder Rock” bid item.  Payment will be in 
full for furnishing excavation and placing all materials including backfill, geotextile, equipment, labor, 
testing and incidentals needed to complete the work as specified. 
 

15. Adjustment of Structures 
The contractor shall be responsible for adjusting all manholes, survey monument cases, water valve boxes, 
cleanouts, or other structures which will not otherwise be to finished grade upon completion of paving. 
Payment for the adjustment of these structures will be on a per unit basis. There are 2 survey pins on 
SW 229th Avenue that will require the installation of new survey monument cases (detail 
drawing STR-20.0).  Payment for the new structures will be on a per unit basis. 
 
For those structures owned and maintained by utility companies, the contractor will be responsible for 
coordinating the adjustment with the appropriate company. Adjustment of utility company structures will be 
considered incidental to the unit bid prices. 
 
The contractor shall be responsible for adjusting all catch basin grates which, after paving, would result in a 
catch basin depth of over two (2) inches from street grade.  The contractor may taper the edges of the 
asphalt overlay to all catch basins in circumstances where the catch basin depth will not exceed two (2) 
inches.   
 
For sewer and storm system manholes, adjustment will be made using steel/iron adjustment rings.  The 
cleanouts may be raised to grade physically or with steel/iron riser rings. 
 
New style water valve boxes may be raised to grade physically or with steel/iron riser rings.  Old style 
boxes that cannot be adjusted shall have a new style box inserted with the sides being in place. Those 
boxes damaged during the adjustment process will be replaced at the contractor’s expense. 
 

16. Surveying 
The City Engineering Division will provide all construction surveying required for this project. A minimum of 
48 hours notice shall be provided for any surveying required. Contact Mike Filicky (503-681-6294), the City 
Surveyor for all construction survey issues. 
 

17. Concrete Curb 
The concrete curb on NE Jackson Street will be removed and replaced with new standard curb (detail 
drawing STR-2.0) at the location indicated on the enclosed tables. The curb will be removed to the nearest 
expansion joint or shall be sawcut.  Any slurry created by saw cutting shall be contained, removed from the 
site, and shall not come in contact with any wetland, waterway, or catch basins. All material removed shall 
become the property of the contractor and disposed of in a legal manner. This work shall be completed 
prior to the asphalt replacement. Payment for removal and replacement of concrete curb shall be on a 
linear foot basis with saw cutting, removal, materials and replacement of any landscaping considered 
incidental. 
 

18. Striping, Markings, and Reflectorization 
The City of Hillsboro will be responsible to replace any striping, markings, and retro-reflective raised 
pavement markers on this contract. 
 
 



SPECIAL SPECIFICATIONS 
CRACK SEALS & AC REPLACEMENTS 

2013 PAVEMENT MANAGEMENT PROGRAM 
#20552222-6102 

 

SPECIAL SPECIFICATIONS:  CRACK SEALS & AC REPLACEMENTS        Page 9  

19. Traffic Signal Detector Loops 
Traffic signal detector loops located on SE Walnut Street (west of SE 10th Ave/OR 8) and SW 229th Avenue 
(at TV Hwy) are under ODOT jurisdiction. Removal and replacement of these loops will require an ODOT 
Right-of-Way permit and will be coordinated with ODOT by contacting Jim Nelson at 503-229-6542 or 
james.a.nelson@odot.state.or.us a minimum of one week prior to deactivation of loops. Any costs 
associated with the permits will be considered incidental to the appropriate bid item. 
 
The contractor will be responsible for protecting all traffic signal detector loop pockets at all locations. If the 
loop pockets are damaged during the construction activities, the contractor will be responsible for their 
replacement at no cost to the City. 
 
Because it is an inconvenience to the traveling public, detector loops WILL be replaced within 5 calendar 
days from the day the loops were deactivated. An extension may be granted only for events that delay 
the installation that are due to weather or other Acts of Nature. 
 
There are traffic signal detector loops near the asphalt replacement area on West Main Street (west of 
North 1st Ave).  The contractor is responsible to call for locates and use care not to disturb the loops.  If the 
loops are damaged during the construction activities, the contractor will be responsible for their 
replacement at no cost to the City. 
 

20. Coordination 
SW 229th Avenue abuts the Willamette Pacific Railroad.  Work and traffic control are to be coordinated with 
the railroad.  Any permits required to complete the work are the responsibility of the contractor and will be 
considered incidental. Contact Dennis Hannahs of Willamette Pacific Railroad at 1-503-508-7440 or 
dhannahs@gwrr.com for permits and scheduling. 
 
Several streets abut Washington County roadways. The contractor shall coordinate traffic control and 
obtain any necessary permits through Washington County by contacting Matthew Aase at 503-846-7628 or 
matthew_aase@co.washington.or.us. The County’s “General Construction/Signs” application for the right-
of-way permit can be found at www.co.washington.or.us/LUT/Divisions/Operations/Permits/row-
permits.cfm.  The roadway in particular with asphalt replacements that will affect County roadways is: 
 

• West Main Street at N 1st Avenue (asphalt replacement near intersection and involves a traffic 
signal – County may have time restrictions for work) 

 
Several streets abut ODOT roadways. The contractor shall coordinate traffic control and obtain any 
necessary permits through ODOT by contacting Jim Nelson at 503-229-6542 or 
james.a.nelson@odot.state.or.us.  Roadways in particular with asphalt replacements that will affect ODOT 
roadways are: 
 

• SW 229th Avenue at TV Hwy (asphalt replacement near intersection and involves a traffic signal – 
ODOT may have time restrictions for work) 

• NE Century Blvd at TV Hwy (asphalt replacement near intersection and involves a traffic signal – 
ODOT may have time restrictions for work) 

• SE 70th Ave at TV Hwy (asphalt replacement on 79th, however may need advanced traffic control 
signs placed on TV Hwy) 

• SE 5th Avenue between Oak/Baseline (asphalt replacement on 5th intersects at Baseline) 
 

A copy of the permits shall be submitted to the City’s Project Engineer prior to work beginning.  If a permit 
is not required, the contractor will submit written documentation from ODOT or Washington County stating 
the permit is not required.   

 

mailto:james.a.nelson@odot.state.or.us
mailto:dhannahs@gwrr.com
mailto:matthew_aase@co.washington.or.us
http://www.co.washington.or.us/LUT/Divisions/Operations/Permits/row-permits.cfm
http://www.co.washington.or.us/LUT/Divisions/Operations/Permits/row-permits.cfm
mailto:james.a.nelson@odot.state.or.us
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The contractor will need to coordinate work near TV Hwy/OR 8 from SE Minter Bridge Road west through 
the City (becomes 10th Avenue, Oak Street, and Baseline Street) to the west City Limits. 
 
The contractor will need to coordinate work on NE Beacon Ct with the Water Project.  A schedule will be 
forthcoming once obtained.   
 
The contractor will need to coordinate work on NE 37th Avenue and NW Connell Avenue with the street 
improvement projects.  Schedules will be forthcoming once obtained. 
 

 
21. Sanitary Facilities 

The contractor shall provide proper on-site sanitary facilities for its employees. 
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CITY OF HILLSBORO STANDARD TERMS & CONDITIONS FOR PUBLIC 

IMPROVEMENT CONTRACTS 
 
 

NOTICE TO ALL PUBLIC IMPROVEMENT CONTRACTORS 
 

APRIL 2012 
 

 
The attached "City of Hillsboro Standard Terms & Conditions for Public Improvement Contracts" applies to all designated 
public improvement contracts.  The Standard Terms & Conditions consist of the following 
 
        Section No.  
 
   I.  General Information 
 
   II.  Construction Contract Performance Bond and Payment Bond  
 
   III.  Instructions to Bidders  
 
   IV.  Standard General Conditions 
    
   V.  Sample Bid Bond 
 
   VI  Sample Warranty Bond 
 

VII.  Prevailing Wage Rates (BOLI) 
(Oregon prevailing wage rates are obtained separately and are located at: http://www.oregon.gov/BOLI/WHD/PWR/pwr_book.shtml 
When Federal funds are used for a project then the Davis-Bacon Act (DBA) Wage Determination will be attached to the Invitation to 
Bid.) 
 

http://www.oregon.gov/BOLI/WHD/PWR/pwr_book.shtml
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I. GENERAL INFORMATION 

 
1. Bid Preparation: 
 
Compliance.  All bids must be sealed and received by the City of Hillsboro (herein used synonymously with the term "City" as used 
in the General Conditions) prior to the bid closing time and date. All bids shall be prepared in ink or by computer, but must be signed 
in ink by an authorized representative of the bidder. 
 
Product Quality.  Brand names, when used, indicate quality desired. Other brands of equal quality, merit and utility will be subject 
to approval, as more fully set forth under the Substitutions provision of Part II, Instructions to Bidders (SEE PART II, 
INSTRUCTIONS TO BIDDERS, NO. 6, SUBSTITUTIONS). 
 
Unit and Total Price.  The price per each item shall be clearly shown in the space provided.  The pricing shall be extended to show 
the total when required.  In case of errors in extension the unit price shall prevail.  The written unit price shall prevail over the 
numerical unit price. 
 
Completion.  The bidder shall show in the space, when provided, the earliest completion date on which completion of the work can 
be guaranteed.  Otherwise the bidder certifies that the work will be complete according to the completion time stated in the bidding  
documents. 
 
Bid Addenda.  The City of Hillsboro reserves the right to make changes to the Invitation to Bid and the resulting contract, by written 
addenda, prior to the closing time and date.  Addenda will be faxed and/or mailed to the registered Plan holders.. The City of 
Hillsboro is not responsible for a bidder's failure to receive notice of addenda. Addenda shall only be issued by the City of Hillsboro 
and upon issuance are incorporated into the Invitation to Bid or the resulting contract.  If required by addendum, bidders shall sign 
and return the addendum with the bid. 
 
2. Bid Evaluation: 
 
Minimum Requirements.  Evaluation of bids will be based on minimum requirements established by the specifications, compliance 
with conditions of the Invitation to Bid, and shall be subject to the City of Hillsboro's Administrative Rules.  The City of Hillsboro may 
reject any bid not in compliance with all prescribed public bidding procedures and requirements, and may reject for good cause any 
or all bids upon a finding of the City of Hillsboro that it is in the public interest to do so. 
 
Oregon Products Preference.  Awards shall be subject to preference for products produced or manufactured in Oregon, price, 
fitness, availability and quality being equal (ORS 279A.120(2)(a)). 
 
Reciprocal Law, Bidder Preference.  In determining the lowest responsible bidder, a nonresident bidder eligible to receive a 
preference in the state that the bidder resides, shall have that same percentage preference added to the bid amount. [ORS 
279A.120(2)(b)]. 
 
Recycled Materials Preference.  Awards shall be subject to preference for products manufactured from recycled materials and 
recycled oil, as set forth under applicable state laws. 
 
Certification of Alteration or Erasure.  A bid may be rejected if it contains any material alteration or erasure unless, before the bid 
is submitted, each such alteration and erasure is initialed by the person signing the bid.  Nothing in this paragraph shall be 
construed as allowing the bidder to alter or otherwise change the bid form included in the invitation to bid, the contract, the 
conditions of the bid, the specifications, and/or the plans attached to the solicitation documents. 
 
3. Bid Reading: 
 
At the prescribed time and place given in the Invitation To Bid (ITB) bids will be publicly opened and read aloud.  Bidders are invited 
to be present and record results. Award decisions will not be made at bid opening.  Only the name of the bidder(s) and the bid 
item(s) to be considered for award purposes will be read at the bid opening. 
 
4. Bid Results: 
 
To obtain bid results, notes may be taken at the public reading of the bid or a personal inspection may be made of the bid files at a 
later date, BY APPOINTMENT ONLY, during regular business office hours Monday through Friday. Upon request bid tabulations 
(tab sheets) may be obtained from the City of Hillsboro.  
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CITY OF HILLSBORO 

 
STANDARD PUBLIC IMPROVEMENT CONTRACT 

 
PERFORMANCE BOND 

 
Bond No._______________________________ 
Solicitation _____________________________ 
Project Name  ___________________________ 
 
 
__________________(Surety #1)  Bond Amount No. 1:  $______________ 
__________________(Surety #2)*  Bond Amount No. 2:*  $______________ 
  * If using multiple sureties   Total Penal Sum of Bond: $______________ 
 
 
We, ________________________________________________as Principal, and the above identified Surety(ies), 
authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind ourselves, our 
respective heirs, executors, administrators, successors and assigns firmly by these presents to pay unto the City of 
Hillsboro the sum of (Total Penal Sum of Bond) 
______________________________________________________________________  
(Provided, that we the Sureties bind ourselves in such sum “jointly and severally” as well as “severally” only for the 
purpose of allowing a joint action or actions against any or all of us, and for all other purposes each Surety binds 
itself, jointly and severally with the Principal, for the payment of such sum only as is set forth opposite the name of 
such Surety), and 
 
WHEREAS, the Principal has entered into a contract with the City of Hillsboro, the plans, specifications, terms and 
conditions of which are contained in the above-referenced Solicitation; 
 
WHEREAS, the terms and conditions of the contract, together with applicable plans, standard specifications, special 
provisions, schedule of performance, and schedule of contract prices, are made a part of this Performance Bond by 
reference, whether or not attached to the contract (all hereafter called “Contract”); and 
 
WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions, 
requirements, plans and specifications, and all authorized modifications of the Contract which increase the amount 
of the work, the amount of the Contract, or constitute an authorized extension of the time for performance, notice of 
any such modifications hereby being waived by the Surety: 
 
NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal herein shall faithfully and 
truly observe and comply with the terms, conditions and provisions of the Contract, in all respects, and shall well 
and truly and fully do and perform all matters and things undertaken by Contractor to be performed under the 
Contract, upon the terms set forth therein, and within the time prescribed therein, or as extended as provided in the 
Contract, with or without notice to the Sureties, and shall indemnify and save harmless the City of Hillsboro, its 
elected officials, officers, employees agents and volunteers, against any direct or indirect damages or claim of every 
kind and description that shall be suffered or claimed to be suffered in connection with or arising out of the 
performance of the Contract by the Principal or its subcontractors, and shall in all respects perform said contract 
according to law, then this obligation is to be void; otherwise, it shall remain in full force and effect. 
 
Nonpayment of the bond premium will not invalidate this bond nor shall the City of Hillsboro, or the above-
referenced agency(ies), be obligated for the payment of any premiums. 
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This bond is given and received under authority of ORS Chapter 279C.380, the provisions of which hereby are 
incorporated into this bond and made a part hereof. 
 
IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND SEALED BY 
OUR DULY AUTHORIZED LEGAL REPRESENTATIVES. 
 
Dated this __________________ day of ___________________, 20__. 
 
 
      PRINCIPAL: __________________________ 
 
      By____________________________________ 
         Signature 
      ______________________________________ 
         Official Capacity 
      Attest:  ________________________________ 
         Corporation Secretary 
 
 
      SURETY: _____________________________ 
      [Add signatures for each surety if using multiple bonds] 
 
      BY ATTORNEY-IN-FACT: 
      [Power-of-Attorney must accompany each surety bond] 
 
      ______________________________________ 
         Name 
      ______________________________________ 
         Signature 
      ______________________________________ 
         Address 
      ______________________________________ 
      City   State  Zip 
      _________________  ____________________ 
      Phone   Fax    
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CITY OF HILLSBORO 
 

STANDARD PUBLIC IMPROVEMENT CONTRACT 
 

PAYMENT BOND 
 
Bond No.   __________________________________ 
Solicitation  _________________________________ 
Project Name   _______________________________ 
 
__________________(Surety #1)  Bond Amount No. 1:  $ ___________ 
__________________(Surety #2)*  Bond Amount No. 2:*  $ ___________ 
  *  If using multiple sureties  Total Penal Sum of Bond: $ ___________ 
 
 
We, ________________________________________________, as Principal, and the above identified 
Surety(ies), authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind 
ourselves, our respective heirs, executors, administrators, successors and assigns firmly by these presents 
to pay unto the City of Hillsboro the sum of (Total Penal Sum of 
Bond)_________________________________________________________________________ (Provided, 
that we the Sureties bind ourselves in such sum “jointly and severally” as well as “severally” only for the 
purpose of allowing a joint action or actions against any or all of us, and for all other purposes each 
Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is set 
forth opposite the name of such Surety), and 
 
WHEREAS, the Principal has entered into a contract with the City of Hillsboro, the plans, specifications, 
terms and conditions of which are contained in above-referenced Solicitation; 
 
WHEREAS, the terms and conditions of the contract, together with applicable plans, standard 
specifications, special provisions, schedule of performance, and schedule of contract prices, are made a 
part of this Payment Bond by reference, whether or not attached to the contract (all hereafter called 
“Contract”); and 
 
WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions, 
requirements, plans and specifications, and schedule of contract prices which are set forth in the Contract 
and any attachments, and all authorized modifications of the Contract which increase the amount of the 
work, or the cost of the Contract, or constitute authorized extensions of time for performance of the 
Contract, notice of any such modifications hereby being waived by the Surety: 
 
NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal shall faithfully 
and truly observe and comply with the terms, conditions and provisions of the Contract, in all respects, 
and shall well and truly and fully do and perform all matters and things by it undertaken to be performed 
under said Contract and any duly authorized modifications that are made, upon the terms set forth 
therein, and within the time prescribed therein, or as extended therein as provided in the Contract, with 
or without notice to the Sureties, and shall indemnify and save harmless the City of Hillsboro, its elected 
officials, officers, employees, agents and volunteers, against any claim for direct or indirect damages of 
every kind and description that shall be suffered or claimed to be suffered in connection with or arising 
out of the performance of the Contract by the Contractor or its subcontractors, and shall promptly pay 
all persons supplying labor, materials or both to the Principal or its subcontractors for prosecution of the 
work provided in the Contract; and shall promptly pay all contributions due the State Industrial 
Accident Fund and the State Unemployment Compensation Fund from the Principal or its subcontractors 
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in connection with the performance of  the Contract; and shall pay over to the Oregon Department of 
Revenue all sums required to be deducted and retained from the wages of employees of the Principal and 
its subcontractors pursuant to ORS 316.167, and shall permit no lien nor claim to be filed or prosecuted 
against the City on account of any labor or materials furnished; and shall do all things required of the 
Principal by the laws of the State of Oregon, then this obligation shall be void; otherwise, it shall remain 
in full force and effect. 
 
Nonpayment of the bond premium will not invalidate this bond nor shall the City of Hillsboro, be 
obligated for the payment of any premiums. 
 
This bond is given and received under authority of ORS Chapter 279C.380, the provisions of which 
hereby are incorporated into this bond and made a part hereof. 
 
IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND 
SEALED BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES: 
 
Dated this ___________________day of _____________________, 20__. 
 
 
      PRINCIPAL:  _________________________ 
 
      By  __________________________________ 
         Signature 
      _____________________________________ 
         Official Capacity 
      Attest:  _______________________________ 
         Corporation Secretary 
 
 
      SURETY: ____________________________ 
      [Add signatures for each if using multiple bonds] 
 
      BY ATTORNEY-IN-FACT: 
      [Power-of-Attorney must accompany each bond] 
 
      _____________________________________ 
         Name 
      _____________________________________ 
         Signature 
      _____________________________________ 
         Address 
      _____________________________________ 
      City   State       Zip 
      _____________________________________ 
      Phone   Fax 
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III. INSTRUCTIONS TO BIDDERS 
 
1. Scope of Work:  
 
The work contemplated under this invitation to bid and the resulting contract includes all labor, tools, machinery, materials, transportation, 
equipment and services necessary for, and reasonably incidental to, the completion of all work in connection with the project described in 
the contract, the General Conditions, all applicable special conditions, plans, specifications, or any supplemental information that is made a 
part of the contract. 
 
2. Special Notice:   
 
The competency and responsibility of bidders and of their proposed Subcontractors will be considered in making the award. 
 
3. Construction Contractors Board (CCB) Registration Requirements:   
 
Bidders shall be currently registered with the CCB, holding the proper registration for the work contemplated herein, at the time of bid 
submittal.  All Subcontractors participating in the project shall be similarly registered with the Construction Contractors Board at the time they 
propose to engage in subcontract work.  The CCB registration requirements apply to all public works contracts unless superseded by federal 
law. 
 
4. Examination of Plans, Specifications, and Work Site:  
 
It is understood that a bidder, before submitting its bid, has made a careful examination of all plans, specifications and contract documents; 
that the bidder is fully informed as to the quality and quantity of materials and the character of the work required; and that the bidder has 
made a careful examination of the location and conditions of the work and the sources of supply for materials.  It is further understood that a 
bid awarded hereunder is subject to the Department identified in the Invitation to Bid being able to comply with all zoning ordinances or 
obtain rezoning of the property where necessary.  Bid shall comply with local building code restrictions and conditions for the structure or 
structures contemplated in the bid.  Any or all of the above conditions may be contained in the contract and if such conditions are not 
satisfied may result in termination of the contract.  The City of Hillsboro will in no case be responsible for any loss or for any unanticipated 
costs that may be suffered by the Contractor as a result of the Contractor's failure to acquire full information in advance in regard to all 
conditions pertaining to the work. 
 
5. Interpretation of Contract Documents:   
 
If a bidder finds discrepancies in, or omissions from the plans, specifications or contract documents, or has doubt as to their meaning; the 
bidder shall at once notify the City of Hillsboro.  The City of Hillsboro will then investigate and determine if an addendum will be issued (see 
No. 7. Protest or Request for changes). 
 
6. Substitutions:   
 
When a brand name(s) is required by the specifications, all bidders shall provide the specified product unless another product or products 
are approved through product substitution. A product substitution request shall be made in writing.  The written request shall be submitted to 
the City of Hillsboro not later than ten (10) days prior to the bid closing date.  A product substitution request shall contain sufficient 
information to determine product acceptability. A product substitution request that is not complete may not be considered. All approved 
substitutions will be listed in an addendum issued by the City of Hillsboro. NO PRODUCT SUBSTITUTION SHALL BE CONSIDERED 
UNLESS AUTHORIZED AND SET FORTH IN AN ADDENDUM ISSUED BY THE CITY OF HILLSBORO. 
 
7. Protest or Request for Changes of Specifications and/or Bidding Requirements (OAR 137-049-0260) 
 
Bidders may, in writing, protest or request changes of any [bid] specifications or contract terms.  This written protest or request must be 
received by the City of Hillsboro unless stated differently in the bidding document no later than ten (10) days prior to the Bid Closing date.  
The written protest or request shall include the reasons for the protest or request, and any proposed changes to the bid specifications or 
contract terms.  Envelopes containing bid protests shall be marked as follows: 
 

Bid Specification Protest or Request 
Bid Number 

 
No protest of the content of bid specifications or contract terms shall be considered after the deadline established for submitting protests of 
bid specifications or contract terms.  The protest shall be reviewed and a final determination shall be made by the City Manager. 
 
8. Security to be Furnished by Each Bidder 
 
Each bid when the contract price exceeds $50,000 (HMC 2.56.100B.) shall be accompanied by a certified or cashier's check or bid bond in 
an amount equal to 10% of the total amount of the bid as bid security to ensure that the bidder, if offered, will execute the contract 
agreement and provide the performance, payment and warranty bond as required.  The lowest responsible and responsive bidder will be 
required to provide a performance bond and a payment bond in an amount equal to one hundred percent 100% of the contract award when 
the contract amount exceeds $50,000 (HMC 2.56.100C.2.). 
 
The City of Hillsboro reserves the right to hold the bid security of all bidders until the Notice to Proceed is issued or for sixty (60) days after 
bid closing, whichever is sooner (unless a longer or shorter period is specified in the Invitation to Bid.) 
 
Should the bidder fail to execute the contract agreement and furnish the satisfactory performance and payment bond after the bid has been 
accepted, the bid security shall become the property of the City of Hillsboro. 
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9. Bids are Offers 
 
The bid is the bidder's offer to enter into a contract which, if the bid is accepted for award, binds the bidder to a contract and the terms and 
conditions contained in the Invitation to Bid.  A bidder shall not make the bid contingent upon the City's acceptance of specifications or contract 
terms that conflict with or are in addition to those advertised in the Invitation to Bid, except that a bidder may condition the time for bid 
acceptance in accordance with the Time for Bid Acceptance provision. 
 
10. Time for Bid Acceptance 
 
A bidder may submit a bid response conditioning the time for bid acceptance contained in the Invitation to Bid.  The City of Hillsboro reserves 
the right to consider a bid response containing a condition that limits its time for bid acceptance.  The City of Hillsboro may, solely at its option, 
accept a shorter time for bid acceptance, even though the Invitation to Bid may state a longer period.  The City of Hillsboro reserves the right to 
either accept or reject the bid response containing the time condition if the bid response is otherwise the lowest responsible and responsive 
bidder. 
 
11. Filling in Bid Forms 
 
The bid response shall be made on the form provided in the Invitation to Bid and as prescribed by the City of Hillsboro.  The bidder or proposer 
may not alter, modify or change the bid form except as directed by bid addendum.  Any other form of the bid is invalid.  Bidders are required to 
use the form provided within the Invitation to Bid. 
 
Bids may be rejected if they contain any recapitulation or restating of the work to be done, disclaimers, exceptions or other limitations.  Any 
submitted bid that is not properly and completely filled out may be rejected as being non-responsive. 
 
The bid response shall be sealed and delivered to the location specified in the Invitation To Bid (ITB) prior to the bid closing time and date.  Bids 
received after the bid closing time and date shall not be considered for award and will be returned to the bidder unopened. 
 
12. Drug Testing Requirements 
 
 Pursuant to ORS 279C.505, the bidder certifies by its signature on these solicitation document forms that it has a Drug Testing Program in 
place for its employees. 
 
13. Modification of Bids 
 
Once submitted, bids may be modified in writing prior to the time and date set for bid closing.  Modifications shall be prepared on the bidder's 
letterhead, signed by an authorized representative of the bidder, state that the new document supersedes or modifies the prior bid and be 
submitted in a sealed envelope, appropriately marked identifying the bid number and closing time and date.  Telephone, telegraphic and 
facsimile modifications are not acceptable.  The written modification shall be made a permanent part of the public bid file. 
 
14. Withdrawal of Bids 
 
A bid may be withdrawn prior to the bid closing time and date.  Bids may be withdrawn in writing, on the bidder's letterhead, signed by an 
authorized representative of the bidder, and appropriately marked, identifying the bid number and closing time and date.  Telephone, telegraphic 
and facsimile modifications are not acceptable. The written bid withdrawal shall be made a permanent part of the public bid file. 
 
15. Protest of Award (Also see Section I, #10 of the Invitation to Bid) 
 
An adversely affected or aggrieved bidder may protest contract award within the time stipulated in the bidding documents or if no time is 
including in the solicitation documents, then seven (7) days following issuance of the written “Notice of Intent to Award.”  Notice of contract 
award shall consist of either a notice to the apparent lowest bidder or issuance of the Notice to Proceed (whichever is earliest).  Unsuccessful 
bidders are not generally notified that a contract is awarded.  In order to be an adversely affected or aggrieved bidder, the bidder must claim to 
be eligible for award of the contract as the lowest responsible and responsive bidder and that any and all lower bidders are ineligible to receive 
contract award. 
 
An actual bidder who is adversely affected or aggrieved by the award of the contract to another bidder may protest award, in writing, within the 
timeline established.  The written protest shall state the grounds upon which the protest is based.  No protest of award shall be considered after 
the established timeliness.  The protest of award shall be submitted to the City Manager at 150 East Main Street, Hillsboro, Oregon  97123.  The 
protest shall be reviewed and a final determination shall be made by the City Manager. 
 
16. Pursuant to OAR 137-049-0260, no protest against award because of the content of bid specifications or contract terms shall be considered 
after the deadline established for submitting protests of bid specifications or contract terms. 
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CITY OF HILLSBORO 

STANDARD GENERAL CONDITIONS FOR PUBLIC IMPROVEMENT CONTRACTS 
 

SECTION A 
 
A.1  DEFINITION OF TERMS 
 
In the Contract Documents the following terms shall be as 
defined below: 
 
ARCHITECT. means a person who is registered and holds a 
valid certificate in the practice of architecture in the State of 
Oregon, as provided under ORS 671.010 to 671.220, and 
includes without limitation the terms “architect,” “licensed 
architect” and “registered architect.” 
 
BID, means a competitive offer, which is binding on the 
offeror, in which price, delivery (or Project completion), and 
conformance to specification and the requirements of the 
Invitation to Bid will be the predominant award criteria. 
 
BIDDER, means the Person who submits a Bid in response 
to the City’s Invitation to Bid. 
 
CITY, means City of Hillsboro. 
 
CITY'S AUTHORIZED REPRESENTATIVE, means those 
individuals identified in writing by the City to act on behalf of 
the City for this Project. 
  
CLAIM, means a resubmitted change request which has 
been previously denied by the City's Authorized 
Representative. 
 
CONTRACT, means the written agreement between the City 
and the Contractor comprised of the Contract Documents 
which describe the Work to be done and the obligations 
between the parties.  
 
CONTRACT DOCUMENTS, means the Solicitation 
Document and addenda thereto, Instructions to Bidders or 
Proposers, General Conditions, Supplemental General 
Conditions, if any, accepted Bid, the Contract and 
amendments thereto, if any, performance bond, Plans, 
Specifications, approved shop drawings, and approved 
change orders. 
 
CONTRACT PERIOD, as set forth in the Contract 
Documents, means the period beginning with the issuance 
of the Notice to Proceed and concluding upon Final 
Completion. 
 
CONTRACT PRICE, means the total of the awarded bid 
amount, as increased or decreased by the price of approved 
alternates and change orders. 
 
CONTRACTOR, means the Person awarded the Contract 
for the Work contemplated. 
 
DAYS, are calendar days, including weekdays, weekends 
and holidays, unless otherwise specified. 
 
DIRECT COSTS, means, unless otherwise provided in the 
Contract Documents, the cost of materials, including sales 
tax, cost of delivery; cost of labor, including social security, 
old age and unemployment insurance, and fringe benefits 
required by agreement or custom; worker's compensation 
insurance; bond premiums, rental cost of equipment, and 

machinery; and the additional costs of field personnel 
directly attributable to the Work. 
 
DISADVANTAGED BUSINESS ENTERPRISE, as defined 
in ORS 200.005, means a small business concern which is 
at least 51 percent owned by one or more socially and 
economically disadvantaged individuals, or, in the case of 
any corporation, at least 51 percent of the stock of which is 
owned by one or more socially disadvantaged individuals 
and whose management and daily business operations are 
controlled by one or more of the socially and economically 
disadvantaged individuals who own it. 
 
ECONOMICALLY DISADVANTAGED INDIVIDUAL,  as 
defined in ORS 200.005, means an individual who is socially 
disadvantaged and whose ability to compete in the free 
enterprise system has been impaired due to diminished 
capital and credit opportunities as compared to another in 
the same business area who is not socially disadvantaged. 
 
EMERGING SMALL BUSINESS, means (a) a business with 
its principal place of business located in this state; (b) a 
business with average annual gross receipts over the last 
three years not exceeding $1 million for construction firms 
and $300,000 for non-construction firms; (c) a business 
which has fewer than 20 employees; (d) an independent 
business; (e) a business properly licensed and legally 
registered in this state, and (f) a business certified by the 
Office of Minority, Women and Emerging Small Business. 
 
ENGINEER. means a person who is registered and holds a 
valid certificate in the practice of engineering in the State of 
Oregon, as provided under ORS 672.002 to 672.325, and 
includes all terms listed in ORS 672.002 (2). 
 
FINAL COMPLETION, means the final completion of all 
requirements under the Contract, including Contract 
Closeout as described in Section K but excluding Warranty 
Work as described in Section I.2, and the final payment and 
release of all retainage, if any, released. 
 
FORCE MAJEURE, means an act, event or occurrence 
caused by fire, riot, war, acts of God, nature, sovereign, or 
public enemy, strikes, freight embargoes or any other act, 
event or occurrence that is beyond the control of the party to 
this Contract who is asserting Force Majeure. 
 
INVITATION TO BID means the solicitation document 
utilized for this Project. 
 
MINORITY OR WOMEN BUSINESS ENTERPRISE, as 
defined in ORS 200.005, means a small business concern 
which is at least 51 percent owned by one or more minorities 
or women, or in the case of a corporation, at least 51 percent 
of the stock of which is owned by one or more minorities or 
women, and whose management and daily business 
operations are controlled by one or more such individuals. 
 
MINORITY INDIVIDUAL, as defined in ORS 200.005, 
means a person who is a citizen or lawful permanent 
resident of the United States who is: 
 
(a) Black who is a person having origins in any of the black 
racial groups of Africa; 
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(b) Hispanic who is a person of Mexican, Puerto Rican, 
Cuban, Central or South American or other Spanish culture 
or origin, regardless of race; 
 
(c) Asian American who is a person having origins in any of 
the original peoples of the Far East, Southeast Asia, the 
Indian subcontinent or the Pacific Islands; 
 
(d) Portuguese who is a person of Portuguese, Brazilian or 
other Portuguese culture or origin, regardless of race; 
 
(e) American Indian or Alaskan Native who is a person 
having origins in any of the original peoples of North 
America; or 
 
(f) Member of another group, or another individual who is 
socially and economically disadvantaged as determined by 
the Advocate for Minority, Women and Emerging Small 
Businesses. 
 
NOTICE TO PROCEED, means the official written notice 
from the City stating that the Contractor is to proceed with 
the Work defined in the Contract Documents.  
Notwithstanding the Notice to Proceed, Contractor shall not 
be authorized to proceed with the Work until all initial 
Contract requirements, including the Contract, a 100% 
performance bond and a 100% payment bond, and 
certificates of insurance, have been fully executed and 
submitted to the City in a suitable form.  
 
OFFER, means a bid in connection with an invitation to bid 
and a proposal in connection with a request for proposals. 
 
OFFEROR, means a bidder in connection with an invitation 
to bid and a proposer in connection with a request for 
proposals.  
 
OVERHEAD,  means those items which may be included in 
the Contractor's markup (general and administrative 
expense, overhead and profit) and shall not be charged as 
direct cost of the Work: personnel above the level of foreman 
(i.e., superintendents and Project managers); equipment 
owned or leased by the Contractor (i.e., job trailers, small 
tools); expenses of the Contractor's offices including 
personnel; and overhead and general administrative 
expenses. 
 
PERSON,  means an individual doing business as a sole 
proprietorship, a partnership, a joint venture, a corporation, a 
limited liability company or partnership, or any other entity 
possessing the legal capacity to contract. 
 
PLANS,  means the drawings which show the location,  
type, dimensions, and details of the Work to be done under  
the Contract. 
 
PROJECT,  means the specific work to be performed as 
described in the Contract Documents. 
 
PROJECT MANAGER. Means the individual identified in the 
bid documents or contract, which may act on behalf of the 
City for this project. 
 
PUNCHLIST,  means the list of Work yet to be completed or 
deficiencies which need to be corrected in order to achieve 
Final Completion of the Contract. 

 
SMALL BUSINESS CONCERN, as defined in ORS 
200.005, means a small business as defined by the United 
States Small Business Administration per 13 CFR, part 121, 
as amended. 
 
SOCIALLY DISADVANTAGED INDIVIDUAL, as defined in 
ORS 200.005, means an individual who has been subjected 
to racial or ethnic prejudice or cultural bias, without regard to 
individual qualities, because of the individual's identity as a 
member of a group. 
 
SOLICITATION DOCUMENT,  means an invitation to bid or 
request for proposal or request for quotes. 
 
SPECIFICATION,  means any description of the physical or 
functional characteristics of the Work, or of the nature of a 
supply, service or construction item.  Specifications may 
include a description of any requirement for inspecting, 
testing or preparing a supply, service or construction item for 
delivery and the quantities or qualities of materials to be 
furnished under the Contract.  Specifications generally will 
state the results or products to be obtained and may, on 
occasion, describe the method and manner of doing the 
work to be performed.  Specifications may be incorporated 
by reference and/or may be attached to the Contract. 
 
SUBCONTRACTOR,  means a Person having a direct 
contract with the Contractor, or another Subcontractor, to 
perform one or more items of the Work. 
 
SUBSTANTIAL COMPLETION,  means the date when the 
City accepts in writing the construction, alteration or repair of 
the improvement to real property or any designated portion 
thereof as having reached that state of completion when it 
may be used or occupied for its intended purpose. (Refer 
also to Section K.4.) 
 
SUBSTITUTIONS,  means items that are the same or better 
in function, performance, reliability, quality, and general 
configuration as that product(s) specified.  Approval of any 
substitute item shall be solely determined by the City's 
Authorized Representative.  The decision of the City's 
Authorized Representative is final. 
 
SUPPLEMENTAL GENERAL CONDITIONS,  means those 
conditions that remove from, add to, or modify these General 
Conditions.  Supplemental General Conditions may be 
included in the Solicitation Document or may be a separate 
attachment to the Contract.  To the extent the terms of the 
Supplemental General Conditions and these General 
Conditions conflict, the terms of Supplemental General 
Conditions will prevail. 
 
WOMAN,  as defined in ORS 200.005, means a person of 
the female sex who is a citizen or lawful permanent resident 
of the United States. 
 
WORK,  means the furnishing of all materials, equipment, 
labor, transportation, services and incidentals necessary to 
successfully complete any individual item or the entire 
Contract and the carrying out of duties and obligations 
imposed by the Contract Documents. 
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A.2  SCOPE OF WORK 
 
 The Work contemplated under this Contract 
includes all labor, materials, transportation, equipment and 
services for, and incidental to, the completion of all 
construction work in connection with the Project described in 
the Contract Documents.  The Contractor shall perform all 
Work necessary so that the Project can be legally occupied 
and fully used for the intended use as set forth in the 
Contract Documents. 
 
A.3  CONTRACT DOCUMENTS 
 
 The Contract Documents consist of the Solicitation 
Document, Invitation to Bid including any bid addenda, 
Instructions to Bidders, General Conditions, Supplemental 
Conditions, if any, accepted Bid, the Contract and 
amendments thereto, if any, Performance/Payment Bond, 
Plans, Specifications, approved shop drawings, approved 
equals and approved change orders. 
 
A.4  INTERPRETATION OF DOCUMENTS 
 
A4.1  The Contract Documents are intended to be 
complementary.  Whatever is called for in one, is interpreted 
to be called for in all.  However, in the event of conflicts or 
discrepancies among the Contract Documents, 
interpretations will be based on the following priorities 
 

I. The Contract, and amendments to same, with 
those of later date having precedence over those 
of an earlier date; 
2. Bidding Documents, (all Items listed) 
3 The Supplemental Conditions (if any); 
4. The Standard Terms & Conditions of the City of 
Hillsboro; 
5. Specifications and Plans and notes on Plans. 

 
A4.2  In the case of an inconsistency between Plans 
and Specifications or within either document not clarified by 
addendum, the better quality or greater quantity of Work 
shall be provided in accordance with the City or City's 
Authorized Representative's interpretation in writing. 
 
A4.3   If the Contractor finds discrepancies in, or 
omissions from the Contract Documents, or if the Contractor 
is in doubt as to their meaning, the Contractor shall at once 
notify the City or City's Authorized Representative.  
Contractor shall not proceed without direction in writing from 
the City or City's Authorized Representative. 
 
A.4.4 References to standard specifications, manuals, 
codes of any technical society, organization or association, 
to the laws or regulations of any governmental authority, 
whether such reference be specific or by implication, shall 
mean the latest standard specification, manual, code, laws 
or regulations in effect in the jurisdiction where the Project is 
occurring on the first published date of the Solicitation 
Document, except as may be otherwise specifically stated. 
 
A.5 EXAMINATION OF PLANS, SPECIFICATIONS, 
 AND SITE 
 
A.5.1 It is understood that the Contractor, before 
submitting a Bid, has made a careful examination of the 
Contract Documents; has become fully informed as to the 
quality and quantity of materials and the character of the 
Work required; and has made a careful examination of the 
location and conditions of the Work and the sources of 

supply for materials.  The City will in no case be responsible 
for any loss or for any unanticipated costs that may be 
suffered by the Contractor as a result of the Contractor's 
failure to acquire full information in advance in regard to all 
conditions pertaining to the Work.  No oral agreement or 
conversation with any officer, agent, or personnel of the City, 
or with the Architect/Engineer either before or after the 
execution of this Contract, shall affect or modify any of the 
terms or obligations herein contained. 
 
A.5.2 Should the Plans or Specifications fail to 
particularly describe the materials, kind of goods, or details 
of construction of any aspect of the Work, Contractor shall 
have the duty to make inquiry of the City and 
Architect/Engineer as to what is required prior to 
performance of the Work.  Absent Specifications to the 
contrary, the materials or processes that would normally be 
used to produce first quality finished Work shall be 
considered a part of the Contract requirements. 
 
A.5.3 Any design errors or omissions noted by the 
Contractor shall be reported promptly to the City’s 
Authorized Representative, including without limitation, any 
nonconformity with applicable laws, statutes, ordinances, 
building codes, rules and regulations. 
 
A.5.4 If the Contractor believes that additional cost or 
time is involved because of clarifications or instructions 
issued by the City's Authorized Representative in response 
to the Contractor’s notices or requests for information, the 
Contractor must submit a written request to the City’s 
Authorized Representative, setting forth the nature and 
specific extent of the request, including all time and cost 
impacts against the Contract as soon as possible, but no 
later than five (5) Days after receipt by Contractor of the 
clarifications or instructions issued. If the Contractor does 
not concur with the decision of the City’s Authorized 
Representative regarding time and cost impacts of the 
clarifications or instructions, the Contractor may proceed to 
file a Claim under Section D.3, Claims Review Process.  If 
the Contractor fails to perform the obligations of Sections 
A.5.1 to A.5.3, the Contractor shall pay such costs and 
damages to the City as would have been avoided if the 
Contractor had performed such obligations. 
 
A.6 INDEPENDENT CONTRACTOR STATUS & TAX 

CERTIFICATE 
 
 The service or services to be performed under this 
Contract are those of an independent contractor.  Contractor 
is not an officer, employee or agent of the City as those 
terms are used in ORS 30.265. 
 
Contractor certifies that it is in full compliance with the 
Oregon tax laws in accordance with ORS 305.385. 
 
A.7 RETIREMENT SYSTEM STATUS & TAXES 
 
 Contractor is not a contributing member of the 
Public Employees' Retirement System and will be 
responsible for any federal or state taxes applicable to 
payment received under this Contract.  Contractor will not be 
eligible for any benefits from these Contract payments of 
federal Social Security, employment insurance, workers' 
compensation or the Public Employees' Retirement System, 
except as a self-employed individual.  Unless the Contractor 
is subject to backup withholding, City will not withhold from 
such payments any amount(s) to cover Contractor’s federal 
or state tax obligations 
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A.8 GOVERNMENT EMPLOYMENT STATUS 
 
A.8.1  If this payment is to be charged against federal 
funds, Contractor certifies that it is not currently employed by 
the Federal Government.  This does not preclude the 
Contractor from holding another contract with the Federal 
Government. 
 
A.8.2  Contractor certifies that Contractor is not an 
employee of the State of Oregon for purposes of performing 
Work under this Contract. 
 
A.9  ASSIGNMENT OF ANTI-TRUST RIGHTS 
 
By entering into a contract, the contractor, for consideration 
paid to the contractor under the contract, does irrevocably 
assign to the City of Hillsboro any claim for relief or cause of 
action which the contractor now has or which may accrue to 
the contractor in the future, including at the City’s option, the 
right to control any such litigation on such claim for relief or 
cause of action, by reason of any violation of 15 USC ss. 1-
15 or ORS 646.725 or ORS 646.730, in connection with any 
goods or services provided to the contractor by any person, 
which goods or services are used, in whole or in part, for the 
purpose of carrying out the contractor’s obligations under 
this contract. 
 
In the event the contractor hires subcontractors to perform 
any of the contractor’s duties under the contract, the 
contractor shall require the subcontractor to irrevocably 
assign to the City of Hillsboro, as a third party beneficiary 
any right, title or interest that has accrued or may accrue to 
the subcontractor by reason of any violation of 15 USC ss. 1-
15, ORS 646.725 or ORS 646.730, including at the City’s 
option, the rights to control any litigation arising there under, 
in connection with any goods or services provided to the 
subcontractor by any person, in whole or in part, for the 
purpose of carrying out the subcontractor’s obligations as 
agreed to by the contractor in pursuance of the completion of 
the contract. 
 
In connection with this assignment, it is an express 
obligation of the contractor that it will take no action which 
will in any way diminish the value of the rights conveyed or 
assigned hereunder to the City of Hillsboro.  It is an express 
obligation of the contractor to advise the City Attorney: 
 
A9.1 In advance, of its intention to commerce any 
action on its own behalf regarding such claims for relief or 
causes of action. 
 
A9.2 Immediately, upon becoming aware of the fact that 
an action has been commenced on its own behalf by some 
other person or persons, of the tendency of such action; and 
 
A9.3 The date on which it notified the obligor(s) of any 
such claims for relief or causes of action of the fact of its 
assignment to the City of Hillsboro. 
 
Furthermore, it is understood or agreed that in the event that 
any payment under any such claim is made to the 
contractor, it shall promptly pay over to the City of Hillsboro 
its proportionate share thereof, if any, assigned to the City 
hereunder. 
 

SECTION B 
 

ADMINISTRATION OF THE CONTRACT 
 
B.1 CONTRACTOR'S MITIGATION OF IMPACTS 
 
B.1.1 The Contractor is responsible to protect and maintain 
the Work during the course of construction and to mitigate 
any adverse impacts to the Project, including those caused 

by authorized changes, which may affect cost, schedule, or 
quality. 
 
B.1.2 The Contractor is responsible for the actions of all its 
personnel, laborers, suppliers, and Subcontractors on the 
Project. 
 
B.2 MATERIALS AND WORKMANSHIP 
 
B.2.1 The intent of the Contract Documents is to provide for 
the construction and completion in every detail of the Work 
described.  All Work shall be performed in a professional 
manner and unless the means or methods of performing a 
task are specified elsewhere in the Contract Documents, 
Contractor shall employ methods that are generally accepted 
and used by the industry, in accordance with industry 
standards. 
 
B.2.2 The Contractor is responsible to perform the Work as 
required by the Contract Documents. Defective Work shall 
be corrected at the Contractor's expense. 
 
B.2.3 Work done and materials furnished shall be subject to 
inspection and/or observation and testing by the City's  
Authorized Representative to determine if they conform to 
the Contract Documents. Inspection of the Work by the City's 
Authorized Representative does not relieve the Contractor of 
responsibility for the Work in accordance with the Contract 
Documents. 
 
B.2.4 Contractor shall furnish adequate facilities, as 
required, for the City's Authorized Representative to have 
safe access to the Work including without limitation 
walkways, railings, ladders, tunnels, and platforms. 
Producers, suppliers, and fabricators shall also provide 
proper facilities and access to their facilities. 
 
B.2.5 The Contractor shall furnish samples of materials for 
testing by the City's Authorized Representative and include 
the cost of the samples in the Contract Price. 
 
B.3 PERMITS 
 
B.3.1 Contractor shall obtain and pay for all necessary 
permits and licenses, except for those specifically excluded 
in the Supplemental General Conditions, for the construction 
of the Work, for temporary obstructions, enclosures, opening 
of streets for pipes, walls, utilities, environmental, etc., as 
required for the Project. Contractor shall be responsible for 
all violations of the law, in connection with the construction 
or caused by obstructing streets, sidewalks or otherwise.   
Contractor shall give all requisite notices to public 
authorities. The Contractor shall pay all royalties and license 
fees. The Contractor shall defend all suits or claims for 
infringement of any patent rights and save harmless and 
blameless from loss, on account thereof, the City of 
Hillsboro, and its departments, divisions, members and 
employees. 
 
B.4 COMPLIANCE WITH GOVERNMENT REGULATIONS 
 
B.4.1 Contractor shall comply with all federal, state and local 
laws, codes, regulations and ordinances applicable to the 
Work including obtaining a City of Hillsboro Business 
License or obtaining a METRO contractor’s business license 
and complying with the rules adopted by the Oregon Utility 
Notification Center.  Failure to comply with such 
requirements shall constitute a breach of Contract and shall 
be grounds for Contract termination.  Damages or costs 
resulting from noncompliance shall be the responsibility of 
Contractor. 
 
B.4.2 Contractor shall comply with all applicable 
requirements of federal and state civil rights and 
rehabilitation statutes, rules and regulations; and 
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a) Contractor shall not discriminate against Minority, 
Women or Emerging Small Business enterprises in the 
awarding of subcontracts or against a business enterprise 
that is owned or controlled by or that employs a disabled 
veteran as defined by ORS 408.225.(ORS 279A.110). 
 
b) Contractor shall maintain, in current and valid form, all 
licenses and certificates required by law, regulation, or this 
Contract when performing the Work. 
 
B.4.3 Unless contrary to federal law, Contractor shall 
certify that it shall not accept a bid or proposal from 
Subcontractors to perform Work as described in ORS 
701.005 under this Contract unless such Subcontractors are 
registered with the Construction Contractors Board in 
accordance with ORS 701.035 to 701.055 at the time they 
submit their bids or proposals to the Contractor. 
 
B.4.4 Unless contrary to federal law, Contractor shall 
certify that each landscape contractor, as defined in ORS 
671.520(2), performing Work under this Contract holds a 
valid landscape contractor's license issued pursuant to ORS 
671.560. 
 
B.4.5 The following notice is applicable to Contractors 
who perform excavation Work.  ATTENTION: Contractor 
acknowledges and agrees that Oregon law requires you to 
follow rules adopted by the Oregon Utility Notification 
Center.  Those rules are set forth in OAR 952-001-0010 
through OAR 952-001-0090.  You may obtain copies of the 
rules by calling the center at (503)232-1987. 
 
B.4.6 Failure to comply with any or all of the 
requirements of B.4.1 through B.4.5 shall be a breach of 
Contract and constitute grounds for Contract termination.  
Damages or costs resulting from such noncompliance shall 
be the responsibility of Contractor. 
 
B.5 SUPERINTENDENCE 
 
Contractor shall keep on the site, during the progress of the 
Work, a competent superintendent and any necessary 
assistants who shall be satisfactory to the City and who shall 
represent the Contractor on the site.  Directions given to the 
superintendent by the City's Authorized Representative shall 
be confirmed in writing to the Contractor. 
 
B.6 INSPECTION 
 
B.6.1 City's Authorized Representative shall have access 
to the Work at all times. 
 
B.6.2 Inspection of the Work will be made by the City's 
Authorized Representative at its discretion. The City’s 
Authorized Representative will have authority to reject Work 
that does not conform to the Contract Documents.  Any 
Work found to be not in conformance with the Contract 
Documents, in the discretion of the City's Authorized 
Representative, shall be removed and replaced at the 
Contractor's expense. 
 
B.6.3 Contractor shall make or obtain at the appropriate 
time all tests, inspections and approvals of portions of the 
Work required by the Contract Documents or by laws, 
ordinances, rules, regulations or orders of public authorities 
having jurisdiction.  Unless otherwise provided, the 
Contractor shall make arrangements for such tests, 
inspections and approvals with an independent testing 
laboratory or entity acceptable to the City, or with the 
appropriate public authority, and shall bear all related costs 
of tests, inspections and approvals.  Tests or inspections 
conducted pursuant to the Contract Documents shall be 
made promptly to avoid unreasonable delay in the Work.  
The Contractor shall give the City’s Authorized 

Representative 72 hours notice, not including weekends or 
holidays, of when and where tests and inspections are to be 
made so that the City’s Authorized Representative may be 
present for such procedures.  Required certificates of 
testing, inspection or approval shall, unless otherwise 
required by the Contract Documents, be secured by the 
Contractor and promptly delivered to the City’s Authorized 
Representative. 
 
B.6.4 As required by the Contract Documents, Work done 
or material used without inspection or testing by the City's 
Authorized Representative may be ordered removed at the 
Contractor's expense. 
 
B.6.5 If directed to do so any time before the Work is 
accepted, the Contractor shall uncover portions of the 
completed Work for inspection.  After inspection, the 
Contractor shall restore such portions of Work to the 
standard required by the Contract.  If the Work uncovered is 
unacceptable or was done without sufficient notice to the 
City's Authorized Representative, the uncovering and 
restoration shall be done at the Contractor's expense.  If the 
Work uncovered is acceptable and was done with sufficient 
notice to the City's Authorized Representative, the 
uncovering and restoration will be paid for as a change 
order. 
 
B.6.6 If any testing or inspection reveals failure of the 
portions of the Work to comply with requirements 
established by the Contract Documents, all costs made 
necessary by such failure, including those of repeated 
procedures and compensation for the City’s Authorized 
Representative’s and Architect/Engineer’s services and 
expenses, shall be at the Contractor’s expense. 
 
B.6.7 When the United States government participates in 
the cost of the Work, or the City has an agreement with other 
public or private organizations, or if any portion of the Work 
is being performed for a third party or in close proximity to 
third party facilities, representatives of these organizations 
have the right to inspect the Work affecting their interests or 
property.  Their right to inspect shall not make them a party 
to the Contract and shall not interfere with the rights of the 
parties of the Contract.  Instructions or orders of such parties 
shall be transmitted to the Contractor, through the City's 
Authorized Representative. 
 
B.7 SEVERABILITY 
 
If any provision of this Contract is declared by a court to be 
illegal or in conflict with any law, the validity of the remaining 
terms and provisions shall not be affected and the rights and 
obligations of the parties shall be construed and enforced as 
if the Contract did not contain the particular provision held to 
be invalid. 
 
B.8 ACCESS TO RECORDS 
 
B.8.1 Contractor shall keep, at all times on the Work site, a 
copy of the complete Contract Documents and current 
record drawings, and shall at all times give the City's 
Authorized Representative access thereto. 
 
B.8.2 The City and its duly authorized representatives  
shall have access, for a period not less than three (3) years, 
to books, documents, papers and records of Contractor 
which are pertinent to the Contract including records 
pertaining to overhead and indirect costs, for the purpose of 
making audit, examination, excerpts and transcripts. If for 
any reason, any part of the Contract is involved in litigation, 
Contractor shall retain all pertinent records until all litigation 
is resolved. The City and/or its agents will continue to be 
provided full access to the records during litigation. 
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B.9 WAIVER 
 
 Failure of the City to enforce any provision of this 
Contract shall not constitute a waiver or relinquishment by 
the City of the fight to such performance in the future nor of 
the right to enforce any other provision of this Contract. 
 
B.10 ASSIGNMENTS/SUBCONTRACT 
 
 Contractor shall not assign, sell, or transfer its 
rights, or delegate its responsibilities under this Contract, in 
whole or in part, without the prior written approval of the City. 
No such written approval shall relieve Contractor of any 
obligations of this Contract, and any transferee shall be 
considered the agent of the Contractor and bound to perform 
in accordance with the Contract Documents. Contractor shall 
remain liable as between the original parties to the Contract 
as if no assignment had occurred. 
 
B.11 SUCCESSORS IN INTEREST 
 
The provisions of this Contract shall be binding upon and 
shall accrue to the benefit of the parties to the Contract and 
their respective successors and assigns. 
 
B.12 CITY'S RIGHT TO DO WORK 
 
 City reserves the right to perform other or 
additional work at or near the Project site with other forces 
than those of the Contractor.  If such work takes place within 
or next to the Project site, Contractor will coordinate work 
with the other contractors or forces, cooperate with all other 
contractors or forces, carry out the Work in a way that will 
minimize interference and delay for all forces involved, place 
and dispose of materials being used so as not to interfere 
with the operations of another, and join the Work with the 
work of the others in an acceptable manner and perform it in 
proper sequence to that of the others.  The City's Authorized 
Representative will resolve any disagreements that may 
arise between or among Contractor and the other 
contractors over the method or order of doing all work 
(including the Work). In case of unavoidable interference, the 
City's Authorized Representative will establish work priority 
(including the Work) which generally will be in the sequence 
that the contracts were awarded. 
 
B.13 OTHER CONTRACTS 
 
 In all cases and at any time, the City has the right 
to execute other contracts related to or unrelated to the Work 
of this Contract. The Contractor of this Contract will fully 
cooperate with any and all other contractors without 
additional cost to the City in the manner described in section 
B.12. 
 
B.14 GOVERNING LAW  
 
 This Contract shall be governed by and construed in 
accordance with the laws of the State of Oregon without 
regard to principles of conflict of laws. 
 
B.15 LITIGATION 
 
 Any Claim between City and Contractor that arises 
from or relates to this Contract and that is not resolved 
through the Claims Review Process in Section D.3 shall be 
brought and conducted solely and exclusively within the 
Circuit Court of Washington County for the State of Oregon; 
provided, however, if a Claim must be brought in a federal 
forum, then it shall be brought and conducted solely and 
exclusively within the United States District Court for the 
District of Oregon.  In no event shall this section be 
construed as a waiver by the City of Hillsboro on any form of 
defense or immunity, whether sovereign immunity, 
governmental immunity, immunity based on the Eleventh 

Amendment to the Constitution of the United States or 
otherwise, from any claim or from the jurisdiction of any 
court.  CONTRACTOR BY EXECUTION OF THIS 
CONTRACT HEREBY CONSENTS TO THE IN 
PERSONAM JURISDICTION OF THE COURTS 
REFERENCED IN THIS SECTION B.15. 

 
B.16  ALLOWANCES 
 
B.16.1 The Contractor shall include in the Contract Price 
all allowances stated in the Contract Documents.  Items 
covered by allowances shall be supplied for such amounts 
and by such persons or entities as the City may direct. 
 
B. 16.2 Unless otherwise provided in the Contract 
Documents:   
 
(a) when finally reconciled, allowances shall cover the 
cost to the Contractor of materials and equipment delivered 
at the site and all required taxes, less applicable trade 
discounts; 
 
(b) Contractor’s costs for unloading and handling at 
the site, labor, installation costs, overhead, profit and other 
expenses contemplated for stated allowance amounts shall 
be included in the Contract Price but not in the allowances; 
 
(c) whenever costs are more than or less than 
allowances, the Contract Price shall be adjusted accordingly 
by Change Order.  The amount of the Change Order shall 
reflect (i) the difference between actual costs and the 
allowances under Section B.16.2(a) and (2) changes in 
Contractor’s costs under Section B.16.2(b). 
 
(d) Unless City requests otherwise, Contractor shall 
provide to City a proposed fixed price for any allowance work 
prior to its performance. 
 
B.17 SUBMITTALS, SHOP DRAWINGS, PRODUCT 

DATA AND SAMPLES 
 
B.17.1 The Contractor shall prepare and keep current, for 
the City’s Authorized Representative, a schedule and list of 
submittals, which is coordinated with the Contractor's 
construction schedule and allows the City’s Authorized 
Representative ten (10) days to review submittals. The City 
reserves the right to finally approve the schedule and the list 
of submittals. Submittals include, without limitation, Shop 
Drawings, Product Data, and Samples, which are described 
below: 
 
(a) Shop Drawings are drawings, diagrams, 
schedules and other data specially prepared for the Work by 
the Contractor or a Subcontractor, Sub-Subcontractor, 
manufacturer, supplier or distributor to illustrate some portion 
of the Work. 
 
(b) Product Data are illustrations, standard schedules, 
performance charts, instructions, brochures, diagrams and 
other information furnished by the Contractor to illustrate 
materials or equipment for some portion of the Work. 
 
(c) Samples are physical examples which illustrate 
materials, equipment or workmanship and establish 
standards by which the Work will be judged. 
 
B.17.2 Shop Drawings, Product Data, Samples and 
similar submittals are not Contract Documents.  The purpose 
of their submittal is to demonstrate for those portions of the 
Work for which submittals are required by the Contract 
Documents the way by which the Contractor proposes to 
conform to the information given and the design concept 
expressed in the Contract Documents.  Review of submittals 
by the Architect/Engineer is not conducted for the purpose of 
determining the accuracy and completeness of other details 
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such as dimensions and quantities, or for substantiating 
instructions for installation or performance of equipment or 
systems, or for approval of safety precautions or, unless 
otherwise specifically stated by the Architect/Engineer, of 
any construction means, methods, techniques, sequences or 
procedures, all of which remain the responsibility of the 
Contractor as required by the Contract Documents.  The 
Architect/Engineer’s review of the Contractor’s submittals 
shall not relieve the Contractor of its obligations under the 
Contract Documents.  The Architect/Engineer’s approval of a 
specific item shall not indicate approval of an assembly of 
which the item is a component.  Informational submittals 
upon which the Architect/Engineer is not expected to take 
responsive action may be so identified in the Contract 
Documents.  Submittals which are not required by the 
Contract Documents may be returned by the 
Architect/Engineer without action. 
 
B.17.3 The Contractor shall review for compliance with 
the Contract Documents, approve and submit to the 
Architect/Engineer Shop Drawings, Product Data, Samples 
and similar submittals required by the Contract Documents 
with reasonable promptness and in such sequence as to 
cause no delay in the Work or in the activities of the City or 
of separate contractors.  Submittals which are not marked as 
reviewed for compliance with the Contract Documents and 
approved by the Contractor may be returned by the 
Architect/Engineer without action. 
 
B.17.4 By approving and submitting Shop Drawings, 
Product Data, Samples and similar submittals, the 
Contractor represents that the Contractor has determined 
and verified materials, field measurements and field 
construction criteria related thereto, or will do so, and has 
checked and coordinated the information contained within 
such submittals with the requirements of the Work and of the 
Contract Documents. 
 
B.17.5 The Contractor shall perform no portion of the 
Work for which the Contract Documents require submittal 
and review of Shop Drawings, Product Data, Samples or 
similar submittals until the respective submittal has been 
approved by the Architect/Engineer. 
 
B.17.6  The Work shall be in accordance with approved 
submittals except that the Contractor shall not be relieved of 
responsibility for deviations from requirements of the 
Contract Documents by the Architect/Engineer’s review or 
approval of Shop Drawings, Product Data, Samples or 
similar submittals unless the Contractor has specifically 
informed the Architect/Engineer in writing of such deviation 
at the time of submittal and (1) the Architect/Engineer has 
given written approval to the specific deviation as a minor 
change in the Work, or (2) a Change Order has been 
executed by the City authorizing the deviation.  The 
Contractor shall not be relieved of responsibility for errors or 
omissions in Shop Drawings, Product Data, Samples or 
similar submittals by the Architect/Engineer’s review or 
approval thereof. 
 
B.17.7 In the event that the City elects not to have the 
obligations and duties described under this Section B.17 
performed by the Architect/Engineer, or in the event no 
Architect/Engineer is employed by the City on the project, all 
obligations and duties assigned to the Architect/Engineer 
hereunder shall be performed by the City's Authorized 
Representative.  
 
B.18 SUBSTITUTIONS 
 
 The Contractor may make Substitutions only with 
the consent of the City, after evaluation by the City’s 
Authorized Representative and only in accordance with a 
Change Order.  Substitutions shall be subject to the 
requirements of the bid documents.  By making requests for 

Substitutions, the Contractor represents that the Contractor 
has personally investigated the proposed substitute product; 
represents that the Contractor will provide the same 
warranty for the Substitution that the Contractor would for 
the product originally specified unless approved otherwise; 
certifies that the cost data presented is complete and 
includes all related costs under this Contract including 
redesign costs, and waives all claims for additional costs 
related to the Substitution which subsequently become 
apparent; and will coordinate the installation of the accepted 
Substitution, making such changes as may be required for 
the Work to be completed in all respects. 
 
B.19  USE OF PLANS AND SPECIFICATIONS 
 
 Plans, Specifications and related Contract 
Documents furnished to Contractor by City or City’s 
Architect/Engineer shall be used solely for the performance 
of the Work under this Contract.  Contractor and its 
Subcontractors and suppliers are authorized to use and 
reproduce applicable portions of such documents 
appropriate to the execution of the Work, but shall not claim 
any ownership or other interest in them beyond the scope of 
this Contract, and no such interest shall attach.  Unless 
otherwise indicated, all common law, statutory and other 
reserved rights, in addition to copyrights, are retained by the 
City. 
  
B.20 FUNDS AVAILABLE AND AUTHORIZED 
 
 The City reasonably believes at the time of 
entering into this Contract that sufficient funds are available 
and authorized for expenditure to finance the cost of this 
Contract within the City's appropriation or limitation. 
Contractor understands and agrees that, to the extent that 
sufficient funds are not available and authorized for 
expenditure to finance the cost of this Contract, the City’s 
payment of amounts under this Contract attributable to 
Services performed after the last day of the current fiscal 
year is contingent on the City receiving from the City of 
Hillsboro City Council appropriations, limitations or other 
expenditure authority sufficient to allow the City, in the 
exercise of its reasonable administrative discretion, to 
continue to make payments under this Contract. 
 
B.21 ATTORNEY FEES 
 
If a suit or action is filed to enforce any of the terms of this 
Contract each party is responsible for heir respective costs 
and fees, including attorney fees.  
 

SECTION C 
 

WAGES AND LABOR 
 
C.1 WAGE RATES ON PUBLIC WORKS 
 
C.1.1 When the Contract price exceeds $50,000 or 
when $2,000 or more of Federal funds are used, the 
Contractor shall comply fully with the provisions of ORS 
279C.800 through 279C.870, including the prevailing wage 
rates established by the Bureau of Labor and Industries 
(BOLI). Documents establishing those conditions, as 
determined by the Commissioner of the Bureau of Labor and 
Industries (BOLI), are incorporated as referenced herein.  If 
Federal funds are used then the Davis-Bacon Act (DBA) 
Wage Determination will be attached to the Invitation to Bid.  
The Contractor and Subcontractor(s) shall pay the higher of 
the applicable State or Federal prevailing rate of wage. 
 
C.1.2 In accordance with ORS 279C.830(c)(3) the 
Contractor and every subcontractor must have a public 
works bond filed with the Construction Contractors Board 
before starting work on the project unless exempt. 
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C.2  PAYROLL CERTIFICATION AND FEE 
REQUIREMENTS; ADDITIONAL RETAINAGE 

 
C.2.1 In accordance with ORS 279C.845, the Contractor 
and every Subcontractor shall submit written certified 
statements to the City's Authorized Representative, on the 
form prescribed by the Commissioner of the Bureau of Labor 
and Industries (BOLI), certifying the hourly rate of wage paid 
each worker which the Contractor or the Subcontractor has 
employed on the project and further certifying that no worker 
employed on the project has been paid less than the 
prevailing rate of wage or less than the minimum hourly rate 
of wage specified in the Contract, which certificate and 
statement shall be verified by the oath of the Contractor or 
the Subcontractor that the Contractor or Subcontractor has 
read such statement and certificate and knows the contents 
thereof and that the same is true to the Contractor or 
Subcontractor's best knowledge and belief.  The certified 
statements shall set out accurately and completely the 
payroll records for the prior week including the name and 
address of each worker, the worker's correct classification, 
rate of pay, daily and weekly number of hours worked, 
deductions made and actual wages paid.  Certified 
statements for each week during which the Contractor or 
Subcontractor has employed a worker on the project shall be 
submitted once a month, by the fifth business day of the 
following month. 
 
 The Contractor and Subcontractors shall preserve 
the certified statements for a period of six (6) years from the 
date of completion of the Contract. 
 
C.2.2 Pursuant to ORS 279C.845(7),the City shall retain 
25 percent of any amount earned by the Contractor on this 
public works project until the Contractor has filed the certified 
statements required by section C.2.1. The City shall pay to 
the Contractor the amount retained under this subsection 
within 14 days after the Contractor files the required certified 
statements, regardless of whether a Subcontractor has failed 
to file certified statements.  
 
C.2.3 Pursuant to ORS 279C.845(8), the Contractor 
shall retain 25 percent of any amount earned by a first-tier 
Subcontractor on this public works project until the first-tier 
Subcontractor has filed with the City the certified statements 
required by C.2.1. Before paying any amount retained under 
this subsection, the Contractor shall verify that the first-tier 
Subcontractor has filed the certified statement, Within 14 
days after the first-tier Subcontractor files the required 
certified statement the Contractor shall pay the first-tier 
Subcontractor any amount retained under this subsection.  
 
C.2.4 Pursuant to ORS 279C.825 and in accordance 
with administrative rules promulgated by the Commissioner 
of the Bureau of Labor and Industries, a fee is required to be 
paid by the City to the Bureau of Labor and Industries. 

 
C.3 PROMPT PAYMENT AND CONTRACT CONDITIONS 
 
C.3.1 Pursuant to ORS 279C.570 and as a condition to 
the City's performance hereunder, the Contractor shall: 
 
C.3.1.1 Make payment promptly, as due, to all persons 
supplying to Contractor labor or materials for the prosecution 
of the Work provided for in this Contract.  
 
C.3.1.2 Pay all contributions or amounts due the State 
Industrial Accident Fund and the State Unemployment 
Compensation Trust Fund from such Contractor or 
Subcontractor incurred in the performance of the Contract. 
 
C.3.1.3 Not permit any lien or claim to be filed or 
prosecuted against the City on account of any labor or 
material furnished. 
 

C. 3.1.4 Pay to the Department of Revenue all sums 
withheld from employees pursuant to ORS 316.167. 
 
C.3.1.5  Demonstrate that an employee drug testing 
program is in place as follows: 
 

Contractor represents and warrants that Contractor has in 
place at the time of the execution of this Contract, and shall 
maintain during the term of this Contract, an Employee Drug 
Testing Program for its employees. 
 
C.3.2 Pursuant to ORS 279C.515, and as a condition to 
City of Hillsboro's performance hereunder 
 
C.3.2.1 If Contractor fails, neglects or refuses to make 
prompt payment of any claim for labor or services furnished 
to the Contractor or a Subcontractor by any person in 
connection with the Project as such claim becomes due, the 
proper officer(s) representing the City may pay the claim and 
charge the amount of the payment against funds due or to 
become due Contractor under this Contract.  Payment of 
claims in this manner shall not relieve the Contractor or the 
Contractor's surety from obligation with respect to any 
unpaid claims. 

 
C.3.2.2 If the Contractor or a first-tier Subcontractor fails, 
neglects or refuses to make payment to a person furnishing 
labor or materials in connection with the public contract for a 
public improvement within 30 days after receipt of payment 
from the public contracting agency or a Contractor, the 
Contractor or first-tier Subcontractor shall owe the person 
the amount due plus interest charges commencing at the 
end of the 10-day period that payment is due under ORS 
279C.580(3) and ending upon final payment, unless 
payment is subject to a good faith dispute as defined in ORS 
279C.580. The rate of interest charged to the Contractor or 
first-tier Subcontractor on the amount due shall equal three 
times the discount rate on 90-day commercial paper in effect 
at the Federal Reserve Bank in the Federal Reserve district 
that includes Oregon on the date that is 30 days after the 
date when payment was received from the public contracting 
agency or from the Contractor, but the rate of interest shall 
not exceed 30 percent. The amount of interest may not be 
waived. 
 
C.3.2.3 If the Contractor or a Subcontractor fails, neglects 
or refuses to make payment to a person furnishing labor or 
materials in connection with the public contract, the person 
may file a complaint with the Construction Contractors 
Board, unless payment is subject to a good faith dispute as 
defined in ORS 279C.580. Every contract related to this 
public contract shall contain a similar clause. 
 
C.3.3  Pursuant to ORS 279C.580, Contractor shall 
include in each Subcontract for property or services entered 
into by the Contractor and a first-tier subcontractor, including 
a material supplier, for the purpose of performing a 
construction contract: 
 
(a)  A payment clause that obligates the Contractor to 
pay the first-tier Subcontractor for satisfactory performance 
under its subcontract within 10 days out of such amounts as 
are paid to the Contractor by the public contracting agency 
under such contract; and 
 
(b) An interest penalty clause that obligates the 
Contractor if payment is not made within 30 days after 
receipt of payment from the public contracting agency, to 
pay to the first-tier Subcontractor an interest penalty on 
amounts due in the case of each payment not made in 
accordance with the payment clause included in the 
subcontract pursuant to paragraph (a) of this subsection. A 
Contractor or first-tier Subcontractor shall not be obligated to 
pay an interest penalty if the only reason that the contractor 
or first-tier subcontractor did not make payment when 
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payment was due is that the Contractor or first-tier 
Subcontractor did not receive payment from the public 
contracting agency or Contractor when payment was due.  
 
(c) The interest penalty shall be for the period 
beginning on the day after the required payment date and 
ending on the date on which payment of the amount due is 
made; and computed at the rate specified in ORS 
279C.515(2) 
 
(d) A clause which requires each of Contractor's 
Subcontractor's to include, in each of their contracts with 
lower-tier Subcontractors or suppliers, provisions to the 
effect that the first-tier Subcontractor shall pay its lower-tier 
Subcontractors and suppliers in accordance with the 
provisions of subsections (a) (b) and (c), above and requiring 
each of their Subcontractors and suppliers to include such 
clauses in their subcontracts and supply contracts. 
 
C.3.4 All employers, including Contractor, that employ 
subject workers who work under this contract in the State of 
Oregon shall comply with ORS 656.017 and provide the 
required Workers’ Compensation coverage, unless such 
employers are exempt under ORS 656.126.  Contractor shall 
ensure that each of its Subcontractors complies with these 
requirements.  
 
C.4 PAYMENT FOR MEDICAL CARE 
 
 Pursuant to ORS 279C.530, and as a condition to 
the City's performance hereunder, Contractor shall promptly, 
as due, make payment to any person, co-partnership, 
association or corporation furnishing medical, surgical, and 
hospital care or other needed care and attention, incident to 
sickness or injury, to the employees of such Contractor all 
sums of which the Contractor agrees to pay for such 
services and all moneys and sums which the Contractor has 
collected or deducted from the wages of personnel pursuant 
to any law, contract or agreement for the purpose of 
providing or paying for such services. 
 
C.5  HOURS OF LABOR 
 
As a condition to the City's performance hereunder, 
Contractor shall comply with ORS 279C.540, as amended 
from time to time and incorporated herein by this reference: 
 
Pursuant to ORS 279C.540 and as a condition to the City's 
performance hereunder, no person shall be employed to 
perform Work under this Contract for more than 10 hours in 
any one day or forty hours in any one week, except in cases 
of necessity, emergency or where public policy absolutely 
requires it.  In such instances, Contractor shall pay the 
employee at least time and a half pay: 
 
(a) For all overtime in excess of eight hours a day or 

40 hours in any one week when the work week is 
five consecutive days, Monday through Friday; or 

 
(b) For all overtime in excess of 10 hours a day or 40 
 hours in any one week when the work week is four 
 consecutive days, Monday through Friday; and 
 
(c) For all Work performed on Saturday and on any 
 legal holiday specified in ORS 279C.540. 
 
 This section C.5 will not apply to Contractor's 
Work under this Contract if Contractor is currently a party to 
a collective bargaining agreement with any labor 
organization. 
 
 This Section C.5 shall not excuse Contractor from 
completion of the Work within the time required under this 
Contract.  
 

 
SECTION D 

 
CHANGES IN THE WORK 

 
D.1 CHANGES IN WORK 
 
D.1.1 The terms of this Contract shall not be waived, 
altered, modified, supplemented or amended in any manner 
whatsoever, without prior written approval of the City's 
Authorized Representative. 
 
D.1.2 It is mutually agreed that changes in Plans, 
quantities, or details of construction are inherent to the 
nature of construction and may be necessary or desirable 
during the course of construction. The City's Authorized 
Representative may at any time, without notice to the 
sureties, either increase or decrease the amount of Work to 
be performed under the Contract. Without impairing the 
Contract, the City reserves the right to require changes 
determined necessary or desirable to complete the proposed 
construction within the general scope of the Contract. These 
changes may include, but are not limited to: 
 
(a) Specifications and design. 
(b) Increases or decreases in quantities. 
(c) Additional Work. 
(d) Elimination of any Contract item. 
(e) Duration of Project. 
(f) Acceleration or delay in performance of Work. 
 
D.1.3 The City and Contractor agree that changes shall 
be administered and negotiated according to the following:  
 
 Any Contract amendment including change 
orders, extra Work, field orders, or other changes in the 
Contract Documents which modifies the original Contract, 
may be made with the Contractor without competitive 
bidding subject to the following conditions: 
 
 The original Contract was let by competitive 
procurement, unit prices or solicitation alternates were 
provided that established the cost for additional Work, and a 
binding obligation exists on the parties covering the terms 
and conditions of the additional Work. 
 
D. 1.4 In the event there are any changes, including 
deductions or extra Work of a class not covered by the 
prices included in the Contract Documents, the basis of 
payments shall be agreed upon in writing between the 
Parties to the Contract before the Work is done. If basis for 
payment cannot be agreed upon prior to the beginning of the 
Work, and if so directed by the City's Authorized 
Representative, then Work shall be performed on the basis 
of furnishing direct labor, equipment, and material costs on 
all Work performed. In either case, in addition to Direct 
Costs, up to the following amounts may be added (or 
deducted if a reduction to work bid as a lump sum) to the 
Contractor's or Subcontractor's Direct Costs to cover 
overhead expenses for Work performed with their own 
forces: 
 
 Labor (prevailing wage rate) 15% 
 Equipment  12% 
 Materials   12% 
 
 When Work is performed by an authorized 
Subcontractor, the Contractor will be allowed a supplemental 
mark-up on each piece of subcontract Work covered by the 
change order up to the following: 
 
 $0.00 - $5,000.00.......          15%  
 Over $5,0000.00...........          7.5% 
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These payments made to the Contractor will be complete 
compensation for Overhead, profit, and all other costs that 
were incurred by the Contractor or by other forces furnished 
by the Contractor, including Subcontractors.  These 
payments apply to all change order Work.  No other 
reimbursement, compensation, or payment will be made. 
 
D.1.5 If any change under this section causes an 
increase or decrease in the Contractor's cost of, or the time 
required for the performance of any part of the Work under 
this Contract, the Contractor must submit a written statement 
setting forth the nature and specific extent of the claim, 
including all time and cost impacts against the Contract as 
soon as possible, but no later than five (5) days after receipt 
of any written notice of modification of the Contract. (Refer 
also to Section H. 1.4 for notification.) 
 
D.1.6 No claim by the Contractor for additional costs 
shall be allowed if made after receipt of final payment 
application under this Contract. 
 
D.1.7 All change order Work shall be executed under the 
conditions of the Contract Documents except that any claim 
for extension of time caused thereby shall be adjusted at the 
time of ordering such change. 
 
D.1.8 Deductive changes are those which reduce the 
scope of the Work.  All deductive changes will be negotiated 
using the percentages for labor, equipment, material and 
Subcontractor's mark-ups in D. 1.4 which will reduce the 
price of the contract. 
 
D.1.9 It is understood that changes in the Work are 
inherent to construction of this type.  The number of 
changes, the scope of those changes, and the impact they 
have on the progress of the original Work cannot be defined 
at this time.  The Contractor is notified that numerous 
changes are anticipated and that there will be no 
compensation made to the Contractor directly related to the 
number of changes.  Each change will be evaluated for 
extension of Contract time and increase or decrease in 
compensation based on its own merit. 
 
D.2 DELAYS 
 
D.2.1 If the Contractor is delayed by any actions of the 
City, City's Authorized Representative, or any other 
employee or agent of the City, or by separate contractor 
employed by the City, or by Force Majeure, the Contractor 
shall submit a written notification of the delay to the 
City's Authorized Representative within two working 
days of the delay.  This notice shall state the cause of the 
potential delay, the Project components impacted by the 
delay, and the anticipated time extension necessary to 
compensate for the delay.  Within seven days after the 
cause of the delay has been mitigated, or in no case more 
than 30 days after the initial notice, the Contractor shall 
submit to the City's Authorized Representative, a complete 
and detailed request for additional time resulting from the 
delay.  The request shall be reviewed as described in 
Section D.3 Claims Review Process. 
 
D.2.2 Avoidable delays include delays which could have 
been avoided by the exercise of care, prudence, foresight, 
and diligence on the part of the Contractor or its 
Subcontractors, including, but not limited to, the following: 
 
(a) Delays which may in themselves be unavoidable 
but which affect only a portion of the Work and do not 
necessarily prevent or delay the prosecution of other parts of 
the Work nor the completion of the whole Work within the 
Contract time. 
 
(b) Delays which do not impact activities on the 
accepted critical path schedule. 

 
(c) Time associated with the reasonable interference 
of other contractors employed by the City which do not 
necessarily prevent the completion of the whole Work within 
the Contract time. 
 
D.2.3 Unavoidable delays include those which result 
from causes beyond the control of the Contractor and which 
could not have been avoided by the exercise of care, 
prudence, foresight, and diligence on the part of the 
Contractor or its Subcontractors.  Delays caused by Force 
Majeure, war, public enemy, freight embargoes, and strikes 
which occur despite the Contractor's reasonable efforts to 
avoid them, shall be considered as unavoidable. 
 
D.2.4 The City may grant a time extension for avoidable 
or unavoidable delay if the City deems it is in its best 
interest.  Except as otherwise provided in ORS 279C.315, 
time extensions for avoidable or unavoidable delays shall not 
be compensable.  Only delays within the reasonable control 
of the City shall be compensable. 
 
D.2.5 Claims by the Contractor based on adverse 
weather conditions must be substantiated by documentation 
that weather conditions were abnormal for the specific time 
period claimed, could not have been anticipated by the 
Contractor, and adversely impacted the Project.  A rain, 
windstorm, high water, or other natural phenomenon for the 
specific locality of the Work, which might reasonably have 
been anticipated from the previous ten (10) years historical 
records of the general locality of the Work, shall not be 
construed as abnormal.  It is hereby agreed that rainfall 
greater than the following cannot be reasonably anticipated: 
 
(a) Daily rainfall equal to, or greater than, 0.50 inch 
during a month when the monthly rainfall exceeds the 
normal monthly average by twenty-five percent (25%) or 
more. 
 
(b) Daily rainfall equal to, or greater than, 0.75 inch at 
any time. 
 
(c) The Office of the Environmental Data Service of 
the National Oceanic and Atmospheric Administration 
(NOAA) of the U.S. Department of Commerce nearest the 
Project site shall be considered the official agency of record 
for weather information. 
 
D.2.6 If the Contractor discovers site conditions which 
differ materially from what was represented in the Contract 
Documents or from conditions that would normally be 
expected to exist and be inherent to the construction 
activities defined in the Contract Documents, the Contractor 
shall notify the City's Authorized Representative immediately 
and before the area has been disturbed.  The City's 
Authorized Representative will investigate the area and 
make a determination as to whether or not the conditions 
differ materially from either the conditions stated in the 
Contract Documents or those which could reasonably be 
expected in execution of this particular Contract.  If it is 
determined that a differing site condition exists, any 
compensation or credit will be determined based on Section 
D. 1, Changes.  If the Contractor does not concur with the 
decision of the City's Authorized Representative and/or 
believes that it is entitled to additional compensation, the 
Contractor may proceed to file a claim. 
 
D.3 CLAIMS REVIEW PROCESS 
 
D.3.1 All Contractor claims shall be referred to the City's 
Authorized Representative for review.  All claims shall be 
made in writing to the City's Authorized Representative not 
more than five (5) days from the date of the occurrence of 
the event which gives rise to the claim or not more than five 
(5) days from the date that the Contractor knew or should 
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have known of the problem.  Unless the claim is made in 
accordance with these time requirements, it shall be waived. 
 
D.3.2 All claims shall be submitted in writing and shall 
include a detailed, factual statement of the basis of the 
claim, pertinent dates, Contract provisions which support or 
allow the claim, reference to or copies of any documents 
which support the claim, the exact dollar value of the claim, 
and specific time extension requested for the claim.  If the 
claim involves Work to be completed by Subcontractors, the 
Contractor will analyze and evaluate the merits of the 
Subcontractor claim.  The claim, analysis and evaluation will 
then be forwarded to the City's Authorized Representative.  
The City's Authorized Representative and the City will not 
consider direct claims from Subcontractors, suppliers, 
manufacturers, or others not a party to this Contract. 
 
D.3.3 The City's Authorized  Representative will review 
all claims and take one or more of the following preliminary 
actions within ten days of receipt of a claim: (1) request 
additional supporting information from the Contractor; (2) 
inform the Contractor and City in writing of the time required 
for adequate review and response; (3) reject the claim in 
whole or in part and identify the reasons for rejection; (4) 
recommend approval of all or part of the claim; or (5) 
propose an alternate resolution. 
 
D.3.4  The City's Authorized Representative's decision 
shall be final and binding on the Contractor unless appealed 
by written notice to the City within five (5) days of receipt of 
the decision. The Contractor must present written 
documentation supporting the claim within five (5) days of 
the notice of appeal. After receiving the appeal 
documentation, the City shall review the materials and 
render a decision within 30 days after receiving the appeal 
documents. 
 
D.3.5 The decision of the City shall be final and binding 
unless the Contractor requests mediation within fifteen days 
of receipt of the City's decision. Both the City and the 
Contractor are obligated to participate in the mediation 
process prior to either or both proceeding to litigation. The 
mediation process is non-binding. 
 
D.3.6 Should the parties arrive at an impasse regarding 
any claims or disputed claims, it is agreed that the parties 
shall submit to mediation prior to the commencement of 
litigation. The mediator shall be an individual mutually 
acceptable to both parties, but in the absence of agreement 
each party shall select a temporary mediator and the 
temporary mediators shall jointly select the permanent 
mediator. Each party will pay its own costs for the time and 
effort involved in mediation. The cost of the mediator shall be 
split equally between the two parties. Both parties agree to 
exercise their best effort in good faith to resolve all disputes 
in mediation. Participation in mediation is a mandatory 
requirement of both  the City and the Contractor. The 
schedule and time allowed for mediation will be mutually 
acceptable. The parties agree to comply with City's 
administrative rules governing the confidentiality of 
mediation, if any, and shall execute all necessary documents 
to give effect to such confidentiality rules. 
 
D.3.7 Regardless of the review period or the final 
decision of the City's Authorized Representative, the 
Contractor shall continue to diligently pursue the Work as 
identified in the Contract Documents.  In no case is the 
Contractor justified or allowed to cease Work without a 
written stop work order from the City or City's Authorized 
Representative. 
 
 
 
 

SECTION E 
 

PAYMENTS 
 
E.1 SCHEDULE OF VALUES 
 
 The Contractor shall submit, at least ten days prior 
to submission of its first application for progress payment, a 
schedule of values ("Schedule of Values") for the contracted 
Work.  This schedule will provide a breakdown of values for 
the contracted Work and will be the basis for progress 
payments.  The breakdown will demonstrate reasonable, 
identifiable, and measurable components of the Work.  
Unless objected to by the City's Authorized Representative, 
this schedule shall be used as the basis for reviewing 
Contractor's applications for payment. 
 
E.2 APPLICATIONS FOR PAYMENT 
 
E.2.1 City shall make progress payments on the 
Contract monthly as Work progresses.  Payments shall be 
based upon estimates of Work completed and the Schedule 
of Values.  All payments shall be approved by the City's 
Authorized Representative.  A progress payment shall not be 
considered acceptance or approval of any Work or waiver of 
any defects therein.  City shall pay to Contractor interest on 
the progress payment, not including retainage, due the 
Contractor.  The interest shall commence 30 days after the 
receipt of invoice from the Contractor or 15 days after the 
payment is approved by the City's Authorized 
Representative, whichever is the earlier date.  The rate of 
interest shall equal three times the discount rate on 90-day 
commercial paper in effect at the Federal Reserve Bank in 
the Federal Reserve district that includes Oregon on the 
date that is 30 days after receipt of the invoice from the 
Contractor or 15 days after the payment is approved by the 
City, whichever is the earlier date, but the rate of interest 
shall not exceed 30 percent.  Notwithstanding the foregoing, 
in instances when an application for payment is filled out 
incorrectly, or when there is any defect or impropriety in any 
submitted application or when there is a good faith dispute, 
City shall so notify the Contractor within 15 days stating the 
reason or reasons the application for payment is defective or 
improper or the reasons for the dispute.  A defective or 
improper application for payment, if corrected by the 
Contractor within seven days of being notified by the City, 
shall not cause a payment to be made later than specified in 
this section unless interest is also paid.  Payment of interest 
will be postponed when payment on the principal is delayed 
because of disagreement between the City and the 
Contractor. 
 
E.2.2 Contractor shall submit an application for each 
payment to the City's Authorized Representative and, if 
required, receipts or other vouchers showing payments for 
materials and labor including payments to Subcontractors.  
The Contractor’s application for payment shall include a 
schedule of the percentages of the various parts of the Work 
completed, based on the Schedule of Values, which shall 
aggregate to the payment application total, and shall include, 
on the face of each copy thereof, a certificate in substantially 
the following form: 
 
 
"I, the undersigned, hereby certify that the above bill is true 
and correct, and the payment therefore, has not been 
received. 
 
Signed:                                                  
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E.2.3 Generally, request for payment will be accepted 
only for materials that have been installed or have been 
delivered to the job site and are secured from damage or 
theft. Under special conditions, payment requests for stored 
materials that are off-site will be accepted only at the City’s 
sole discretion and only if all the following conditions are 
met: 
 
(a) The request for stored material shall be submitted 
at least 30 days in advance of the Application for Payment 
on which it appears. Requests for payment shall be 
entertained for major equipment, components or 
expenditures only. 
 
(b) The Contractor shall submit paid invoices showing 
the quantity and cost of the material stored with the 
application for payment that is to pay for the materials. 
 
(c) The material shall be stored in a bonded 
warehouse and City's Authorized Representative shall be 
granted the right to access the material for the purpose of 
removal or inspection at any time during the Contract Period. 
 
(d) The Contractor shall name the City as co-insured 
on the insurance policy covering the full value of the property 
while in the care and custody of the Contractor until it is 
installed.  A certificate noting this coverage shall be issued to 
the City. 
 
(e) Payments shall be made for material only.  The 
submitted invoice amount shall be reduced by the cost of 
transportation and for the cost of an inspector to check the 
delivery at out of town storage sites.  The cost of said 
inspection shall be born solely by the Contractor. 
 
(f) Payment for stored materials shall in no way 
indicate acceptance of the materials or waive any rights 
under this Contract for the rejection of the Work or materials 
not in conformance with the Contract Documents. 
 
(g) All required documentation must be submitted with 
the respective Application for Payment. 
 
E.2.4 The City reserves the right to withhold payment for 
Work which has been demonstrated or identified as failing to 
conform to the Contract Documents. 
 
E.3 PAYROLL CERTIFICATION REQUIREMENT 
 
E.3.1 Payroll certification is required before payments 
are made on the Contract.  Refer to Section C.2 for this 
information. 
 
E.4 DUAL PAYMENT 
 
 Contractor shall not be compensated for Work 
performed under this Contract from any City Department 
other than the City Department which is a party to this 
Contract. 
 
E.5 RETAINAGE 
 
E.5.1 Retainage shall be withheld and released in 
accordance with ORS 279C.550 to 279C.580: 
 
E.5.1.1 City may reserve as retainage from any progress 
payment an amount not to exceed five percent of the 
payment.  As Work progresses, City may reduce the amount 
of the retainage and may eliminate retainage on any 
remaining monthly Contract payments after 50 percent of the 
Work under the Contract is completed, if, in the City's 
opinion, such Work is progressing satisfactorily.  Elimination 
or reduction of retainage shall be allowed only upon written 
application by the Contractor, which application shall include 
written approval of Contractor's surety; except that when the 

Work is 97-1/2 percent completed the City may, at its 
discretion and without application by the Contractor, reduce 
the retained amount to 100 percent of the value of the Work 
remaining to be done.  Upon receipt of written application by 
the Contractor, City shall respond in writing within a 
reasonable time. 
 
E.5.1.2 In accordance with the provisions of ORS 
279C.560, ORS 279C.570 and OAR 137-049-0820, 
Contractor may request in writing: 
 
(a) to be paid amounts which would otherwise have 
been retained from progress payments where Contractor 
has deposited acceptable bonds and securities of equal 
value with City or in an escrow account, satisfactory to City, 
with an approved bank or trust company to be held in lieu of 
the cash retainage for the benefit of City; 
 
(b) that retainage be deposited in an interest bearing 
account, established through the City’s Treasurer, in a bank, 
savings bank, trust company or savings association for the 
benefit of City, with earnings from such account accruing to 
the Contractor; or 
 
(c) that the City allow Contractor to deposit a surety 
bond for the benefit of City, in a form acceptable to City, in 
lieu of all or a portion of funds retained, or to be retained.  
Such bond and any proceeds therefrom shall be made 
subject to all claims and liens in the manner and priority as 
set forth for retainage under ORS 279C.550 to ORS 
279C.580. 
 
 Where the City has agreed to the Contractor's 
election of option (a) or (b), City may recover from 
Contractor any additional costs incurred through such 
election by reducing Contractor's final payment.  Where the 
City has agreed to Contractor's election of option (c), 
Contractor shall accept like bonds from Subcontractors and 
suppliers on the Project. 
 
E. 5.1.3 The retainage held by City shall be included in and 
paid to the Contractor as part of the final payment of the 
Contract Price.  The City shall pay to Contractor interest at 
the rate of one and one-half percent per month on the final 
payment due Contractor, interest to commence thirty (30) 
days after the Work under the Contract has been completed 
and accepted and to run until the date when final payment is 
tendered to Contractor.  The Contractor shall notify City in 
writing when the Contractor considers the Work complete 
and City shall, within fifteen (15) days after receiving the 
written notice, either accept the Work or notify the Contractor 
of Work yet to be performed on the Contract.  If City does 
not within the time allowed notify the Contractor of Work yet 
to be performed to fulfill contractual obligations, the interest 
provided by this subsection shall commence to run thirty (30) 
days after the end of the 15-day period. 
 
E.5.1.4 In accordance with the provisions of ORS 
279C.560(6), The City shall reduce the amount of the 
retainage if the Contractor notifies the controller of the City 
that the Contractor has deposited in a bank or trust 
company, in a manner authorized by the City's Authorized 
Representative, bonds and securities of equal value of a 
kind approved by the City's Authorized Representative. 
 
E.6 FINAL PAYMENT 
 
  Upon completion of all the Work under this 
Contract, the Contractor shall notify the City's Authorized 
Representative, in writing, that Contractor has completed 
Contractor's part of the Contract and shall request final 
payment.  Upon receipt of such notice the City's Authorized 
Representative will inspect the Work, and if acceptable, 
submit to the City a recommendation as to acceptance of the 
completed Work and as to the final estimate of the amount 
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due the Contractor.  If the Work is not acceptable, City will 
notify Contractor within fifteen (15) Days of Contractor's 
request for final payment.  Upon approval of this final 
estimate by the City and compliance by the Contractor with 
provisions in Section K. 3 AFFIDAVIT/RELEASE OF LIENS 
AND CLAIMS, and other provisions as may be applicable, 
the City shall pay to the Contractor all monies due 
Contractor under the provisions of these Contract 
Documents. 
 

SECTION F 
 

JOB SITE CONDITIONS 
 
F.1 USE OF PREMISES 
 
 Contractor shall confine equipment, storage of 
materials and operation of Work to the limits indicated by 
Contract Documents, law, ordinances, permits or directions 
of the City's Authorized Representative.  Contractor shall 
follow the City's Authorized Representative's instructions 
regarding use of premises, if any. 
 
F.2 PROTECTION OF WORKERS, PROPERTY AND 
THE PUBLIC 
 
F.2.1 Contractor shall maintain continuous and 
adequate protection of all of the Work from damage, and 
shall protect the City's Authorized Representative, City's 
workers and property from injury or loss arising in connection 
with this Contract. Contractor shall remedy acceptably to the 
City, any damage, injury, or loss, except such as may be 
directly due to errors in the Contract Documents or caused 
by authorized representatives or personnel of the City. 
Contractor shall adequately protect adjacent property as 
provided by law and the Contract Documents. 
 
F.2.2 Contractor shall take all necessary precautions for 
the safety of all personnel on the job site, and shall comply 
with the Contract Documents and all applicable provisions of 
federal, state and municipal safety laws and building codes 
to prevent accidents or injury to persons on, about or 
adjacent to the premises where the Work is being 
performed. Contractor shall erect and properly maintain at all 
times, as required by the conditions and progress of the 
Work, all necessary safeguards for protection of workers and 
the public against any hazards created by construction. 
Contractor shall designate a responsible employee or 
associate on the Work site, whose duty shall be the 
prevention of accidents. The name and position of the 
person designated shall be reported to the City's Authorized 
Representative. The City's Authorized Representative has 
no responsibility for Work site safety.  Work site safety is the 
responsibility of the Contractor. 
 
F.2.3 Contractor shall not enter upon private property 
without first obtaining permission from the property City or its 
duly authorized representative. Contractor shall be 
responsible for the preservation of all public and private 
property along and adjacent to the Work contemplated under 
the Contract and shall use every precaution necessary to 
prevent damage thereto. In the event the Contractor 
damages any property, the Contractor shall at once notify 
the property City and make, or arrange to make, full 
restitution. Contractor shall report, immediately in writing, to 
the City's Authorized Representative, all pertinent facts 
relating to such property damage and the ultimate 
disposition of the claim for damage. 
 
F.2.4 Contractor is responsible for protection of adjacent 
work areas including impacts brought about by activities, 
equipment, labor, utilities, and materials on the site. 
 
F.2.5 Contractor shall at all times direct its activities in 
such a manner as to minimize adverse effects to the 

environment.  Handling of all materials will be conducted so 
no release will occur that may pollute or become hazardous. 
 
F.2.6 In an emergency affecting the safety of life or of 
the Work or of adjoining property, the Contractor, without 
special instruction or authorization from the City's Authorized 
Representative, shall act reasonably to prevent threatened 
loss or injury, and shall so act, without appeal, if instructed 
by the City's Authorized Representative.  Any compensation 
claimed by the Contractor on account of emergency work 
shall be determined in accordance with section D. 
 
F.3 CUTTING AND PATCHING 
 
F.3.1 Contractor shall be responsible for coordinating all 
cutting, fitting, or patching of the Work to make its several 
parts come together properly and fit to receive or be 
received by work of other contractors or Subcontractors 
shown upon, or reasonably implied by, the Contract 
Documents. 
 
F.3.2 Contractor shall be responsible for restoring all 
cut, fitted, or patched surfaces to an original condition; 
provided, however, that if a different condition is specified in 
the Contract Documents, then Contractor shall be 
responsible for restoring such surfaces to the condition 
specified in the Contract Documents. 
 
F.4 CLEANING UP 
 
From time to time as may be ordered by the City and, in any 
event, immediately after completion of the Work, the 
Contractor shall, at his own expense, clean up and remove 
all refuse and unused materials of any kind resulting from 
the Work.  If Contractor fails to do so within twenty-four 
hours after notification by the City the work may be done by 
others and the cost charged to the Contractor and deducted 
from payment due the Contractor. 
 
F.5 ENVIRONMENTAL CONTAMINATION 
 
F.5.1 Contractor will be held responsible for any and all 
spills, releases, discharge or leaks of environmental pollution 
during performance of the Contract which occur as a result 
of, or are contributed by, actions of its agent, personnel, or 
subcontractors.  Contractor agrees to promptly dispose of 
such spills, releases, discharge or leaks to the satisfaction of 
the City and proper regulatory agencies in a manner that 
complies with applicable federal, state, and local laws and 
regulations.  Cleanup shall be at no cost to the City and be 
performed by properly qualified personnel. 
 
F.5.1.1 Contractor shall obtain the City's written consent 
prior to bringing onto the Work site any (i) environmental 
pollutants or (ii) hazardous substances or materials, as the 
same or reasonably similar terms are used in any applicable 
federal, state, or local statutes, rules or ordinances.  
Notwithstanding such written consent from the City, the 
Contractor, at all times, shall: 
 
(a) properly handle, use and dispose or all 
environmental pollutants and hazardous substances or 
materials brought onto the Work site, in accordance with all 
applicable federal, state, or local statutes, rules, or 
ordinances; 
 
(b) be responsible for any and all spills, releases, 
discharges, or leaks of (or from) environmental pollutants or 
hazardous substances or materials which Contractor has 
brought onto the Work site; and 
 
(c) promptly clean up, without cost to the City, such 
spills, releases, discharges, or leaks to the City's satisfaction 
and in compliance with all applicable federal, state, or local 
statutes, rules or ordinances. 
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F.5.1.2 Contractor shall be liable for any and all costs, 
expenses, damages, claims, and causes of action, or any of 
them, related to or arising out of a spill, release, discharge, 
or leak of (or from) any environmental pollutant or hazardous 
substance or material, to the extent such spill, release, 
discharge, or leak was caused or contributed to by 
Contractor's (i) negligence or (ii) failure to perform in 
accordance with the Contract Documents.  Nothing in this 
section F.5.1.2 shall limit Contractor's liability or 
responsibility under Section G.2. 1. I of this Contract. 
 
F.5.2 Contractor shall report all reportable quantity 
releases to applicable federal, state, and local regulatory and 
emergency response agencies.  Reportable quantities are 
found in 40 CFR Part 302, Table 302.4 for hazardous 
substances and in OAR Chapter 340 Division 108 for all 
products addressed therein.  Upon discovery, regardless of 
quantity, Contractor must telephonically report all releases to 
the City.  A written follow-up report shall be submitted to City 
within 48 hours of the telephonic report.  Such written report 
shall contain, as a minimum: 
 
(a) Description of items released (identity, quantity, 
manifest no., and all other documentation required by law.) 
 
(b) Whether amount of items released is EPA/DEQ 
reportable, and, if so, when it was reported. 
 
(c) Exact time and location of release, including a 
description of the area involved. 
 
(d) Containment procedures initiated. 
 
(e) Summary of communications about the release 
Contractor has had with members of the press or State 
officials other than City. 
 
(f) Description of cleanup procedures employed or to 
be employed at the site, including disposal location of spill 
residue. 
 
(g) Personnel injuries, if any, resulting from, or 
aggravated by, the release. 
 
F.6 ENVIRONMENTAL CLEAN-UP 
 
F.6.1 Unless disposition of environmental pollution is 
specifically a part of this Contract, or was caused by the 
Contractor (reference F.5 Environmental Contamination), 
Contractor shall immediately notify City of any hazardous 
substance(s) which Contractor discovers or encounters 
during performance of the Work required by this Contract.  
"Hazardous substance(s)" are those substances, materials 
or wastes regulated in 40 CFR, Part 261 and defined as 
hazardous in 40 CFR S 261.3. In addition to notifying City of 
any hazardous substance(s) discovered or encountered, 
Contractor shall immediately cease working in any particular 
area of the Project where a hazardous substance(s) has 
been discovered or encountered if continued work in such 
area would present a risk or danger to the health or well 
being of Contractor's or any Subcontractor's work force. 
 
F.6.2 Upon being notified by Contractor of the presence 
of hazardous substance(s) on the Project site, City shall 
arrange for the proper disposition of such hazardous 
substance(s). 
 
F.7 FORCE MAJEURE 
 
F.7.1 Neither party to this Contract shall be held 
responsible for delay or default caused by fire, riot, acts of 
God, sovereign, or public enemy, strikes, freight embargoes 
and/or war which is beyond that party's control.  The City 
may terminate this Contract upon written notice after 

determining such delay or default will reasonably prevent 
successful performance of the Contract. 
 
F.7.2 In the event Force Majeure impacts this Project, 
the City may grant a reasonable extension of time, and there 
shall be no additional compensation paid to the Contractor. 
 

SECTION G 
 

BONDING AND INSURANCE 
 
G.1 PERFORMANCE AND PAYMENT SECURITY 
 
G.1.1 In accordance with ORS 279C.380 and OAR 137-
049-0460 a 100% Performance Bond and a 100% Payment 
Bond is required for all Public Improvement contracts, which 
the Contractor shall furnish and maintain in effect at all times 
during the Contract Period, when the contract amount 
exceeds $50,0000 (HMC 2.56.100(C)).  
 
G.1.2 A 100% performance bond form and a 100% 
payment bond form furnished by the City of Hillsboro and 
notarized by awarded Contractor's surety company 
authorized to do business in Oregon is the only acceptable 
form of performance bond and payment bond security, 
except as provided for in ORS 279C.380(1)(a). 
 
G.2 WARRANTY BOND 
 
G.2.1 When the contract amount exceeds $50,000 the 
Invitation to Bid (ITB) may require the Contractor to obtain 
warranty security at the Contractor’s own expense (HMC 
2.56.100) before the final payment of the contract is issued.  
The warranty security furnished by the Contractor for the 
work performed may be up to twenty-five percent (25%) of 
the original amount of the contract to guarantee replacement 
and repair of the public improvements as described in the 
contract for a period of one year or such other period as 
specified in the ITB, following the issuance of the written 
Notice of Substantial Completion. 
 
G2.2 The warranty bond form furnished by the City and 
notarized by the awarded Contractor’s surety company 
authorized to do business in Oregon is the only acceptable 
form of warranty security. 
 
G.3 INSURANCE AND INDEMNIFICATION 
 
G.3.1 Responsibility For Damages/ Hold Harmless: 
 
G.3.1.1 Contractor shall indemnify, defend, save and hold 
harmless the City of Hillsboro, its elected and appointed 
officials, officers, agents, employees and volunteers against 
all liability, claims, suits or actions of whatsoever nature, loss 
or expenses, including attorney fees, and against all claims, 
actions, judgments based upon or arising out of damage or 
injury or death to persons or property, but only to the extent 
caused by a negligent act or omission by the Contractor and 
anyone acting on Contractor's behalf in connection with, or 
incidental to, this Contract or the work to be performed 
hereunder; provided, however, that nothing herewith shall be 
construed to require indemnification of City attributable to its 
own negligence.  In addition, Contractor expressly agrees to 
defend, indemnify and hold the City of Hillsboro, its elected 
and appointed officials, officers, agents, employees and 
volunteers against all liability, claims, suits, actions, loss or 
expenses, including attorney fees, arising out of or related to 
any claims that the Work, the Work Product, or any other 
tangible or intangible items delivered to City by Contractor 
may be the subject of protection under any state or federal 
intellectual property law or doctrine, or the City’s use thereof, 
infringes any patent, copyright, trade secret, trademark, 
trade dress, mask work, utility design or other proprietary 
right of any third party. 
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G.3.2 Primary Coverage: Insurance carried by 
Contractor under this Contract shall be the primary 
coverage, and the City's insurance is excess and solely for 
damages or losses for which the City is responsible. The 
coverage's indicated are minimums unless otherwise 
specified in the Contract Documents. 
 
G.3.3 Workers' Compensation: All employers, including 
Contractor, that employ subject workers who work under this 
contract in the State of Oregon shall comply with ORS 
656.017 and provide the required Workers’ Compensation 
coverage, unless such employers are exempt under ORS 
656.126.  This shall include Employer’s Liability Insurance 
with coverage limits of not less than $100,000 for each 
accident.  Contractors who perform the Work without the 
assistance or labor of any employee need not obtain such 
coverage if the Contractor certifies so in writing.  Contractor 
shall ensure that each of its Subcontractors complies with 
these requirements.  The Contractor shall require proof of 
such Workers’ Compensation by receiving and keeping on 
file a certificate of insurance from each Subcontractor or 
anyone else directly employed by either the Contractor or its 
Subcontractors. 
 
G.4 BUILDER'S RISK INSURANCE 
 
G.4.1 Builder's Risk:(For new construction or building 
additions) During the term of this Contract, the Contractor 
shall maintain in force, at its own expense, Builder's Risk 
insurance on an all risk form, including earthquake and flood, 
for an amount equal to the full amount of the Contract.  Any 
deductible shall not exceed $50,000 for each loss, except 
the earthquake and flood deductible shall not exceed 2 
percent of each loss or $50,000, whichever is more.  The 
policy will include as loss payees the City, the Contractor 
and its Subcontractors as their interests may appear. 
 
G.4.2 Builder's Risk Installation Floater: (For other than 
new construction) The Contractor shall obtain, at the 
Contractor's expense, and keep in effect during the term of 
this Contract, a Builder's Risk Installation Floater for 
coverage of the Contractor's labor, materials and equipment 
to be used for completion of the Work performed under this 
Contract.  The minimum amount of coverage to be carried 
shall be equal to the full amount of the Contract.  This 
insurance shall include as loss payees the City, the 
Contractor and its Subcontractors as their interests may 
appear. 
 
G.4.3 Such insurance shall be maintained until the City 
has occupied the facility. 
 
G.4.4 A loss insured under the Builder’s Risk insurance 
shall be adjusted by the City and made payable to the City 
for the insureds, as their interests may appear.  The 
contractor shall pay Subcontractors their just shares of 
insurance proceeds received by the Contractor, and by 
appropriate agreements, written where legally required for 
validity, shall require Subcontractors to make payments to 
their Sub-subcontractors in similar manner.  The City shall 
have power to adjust and settle a loss with insurers. 
 
G.5 LIABILITY INSURANCE 
 
G.5.1 Contractor shall obtain prior to beginning any work 
under this Contract and shall maintain in full force and effect 
for the term of this Contract, at Contractor's expense, 
comprehensive general liability to include bodily injury and 
property damage for at least $1,000,000 per occurrence and 
at least $2,000,000 aggregate per project.  Automobile 
liability with a combined single limit coverage of not less 
than $1,000,000 to include bodily injury and property 
damage and shall include coverage for owned, hired and 
non-owned vehicles, as applicable, for the protection of the 
Contractor and the City of Hillsboro. Contractor shall name 

the City of Hillsboro, its elected and appointed officials, 
officers, agents, employees and volunteers as additional 
insureds.  The policies shall be primary to and non-
contributory with any insurance or self- insurance carried by 
the City , issued by a company authorized to do business in 
the State of Oregon.  The Contractor shall provide the 
City written notice within thirty (30) days of cancellation 
or material modification of the insurance contract at the 
address listed below.  Contractor shall provide certificates 
of insurance and additional insured policy endorsement 
to City prior to commencement of any work under this 
Contract.  If requested, complete copies of insurance 
policies shall be provided to City.  Contractor shall be 
financially responsible for all pertinent deductibles, self-
insured retentions and/or self-insurance used to satisfy these 
requirements. 
 
G.5.2 "Tail" Coverage: If any of the required liability 
insurance is arranged on a "claims made" basis, "tail" 
coverage will be required at the completion of this Contract 
for a duration of 24 months or the maximum time period the 
Contractor's insurer will provide such if less than 24 months.  
Contractor will be responsible for furnishing certification of 
"tail" coverage as described or continuous "claims made" 
liability coverage for 24 months following Final Completion.  
Continuous "claims made" coverage will be acceptable in 
lieu of "tail" coverage provided its retroactive date is on or 
before the effective date of this Contract.  This will be a 
condition of the Final Acceptance of Work or Services and 
Related Warranty (if any). 
 
G.5.3 If Contractor cannot obtain an insurer to name the 
City of Hillsboro, its elected and appointed officials, officers, 
agents, employees and volunteers as Additional Insureds, 
Contractor shall obtain at Contractor's expense, and keep in 
effect during the term of this Contract, City’s and Contractors 
Protective Liability Insurance, naming the City of Hillsboro, 
its selected and appointed officials, officers, agents 
employees and volunteers as Named Insureds with not less 
than a $1 million limit per occurrence.  This policy must be 
kept in effect for 24 months following Final Completion.  As 
evidence of coverage, Contractor shall furnish the actual 
policy to City prior to its issuance of a Notice to Proceed. 
 
G.5.4 Notice of Cancellation or Change: There shall be 
no cancellation, material change, potential exhaustion of 
aggregate limits or intent not to renew insurance coverages 
without written notice from the Contractor or its insurer(s) to 
the City.  Any failure to comply with the reporting provisions 
of this insurance, except for the potential exhaustion of 
aggregate limits, shall not affect the coverages provided to 
the City of Hillsboro, its elected and appointed officials, 
officers, agents employees and volunteers.  
 
G.5.5 Certificate(s) of Insurance: As evidence of the 
insurance coverage required by this Contract, the Contractor 
shall furnish Certificate(s) of Insurance to the City prior to its 
issuance of a Notice to Proceed.  The Certificate(s) will 
specify all of the parties who are Additional Insureds or Loss 
Payees.  Insurance coverage required under this Contract 
shall be obtained from acceptable insurance companies or 
entities authorized to do business in Oregon.  Contractor 
shall cause the insurer to strike out the clause "endeavor to 
send notice of cancellation" where such or a similar clause 
appears in any certificate.  The Contractor shall be 
financially responsible for all deductibles, self-insured 
retentions and/or self-insurance included hereunder.  Any 
deductible, self-insured retention and/or self-insurance in 
excess of $50,000 shall be disclosed to the City in writing 
prior to issuance of a Notice to Proceed and is subject to 
City's approval. 
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G.5.6 Should any such insurance policy contain an 
annual aggregate limit of liability then the certificate shall be 
issued with a Separation of Aggregate Limits Endorsement 
with respect to the City of Hillsboro's interests.  

 
SECTION H 

 
SCHEDULE OF WORK 

 
H.1 CONTRACT PERIOD 
 
H.1.1 Time is of the essence on this Contract.  The 
Contractor shall at all times carry on the Work diligently, 
without delay and punctually fulfill all requirements herein.  
Contractor shall commence Work on the site within 15 days 
of Notice to Proceed, unless directed otherwise. 
 
H.1.2 Unless specifically extended by Change Order, all 
Work shall be complete by the date contained in the 
Contract Documents. 
 
H.1.3 The City shall not waive any rights under the 
Contract by permitting the Contractor to continue or 
complete the Work or any part of it after the date described 
in H.1.2 above. 
 
H.1.4 Any claim for additional time shall be based on 
written notice stating the general nature of the request, 
delivered to the City's Authorized Representative, in 
accordance with D. 2. 1. As a part of this notice, the 
Contractor shall provide an estimate of the probable effect of 
such delay on the progress of the Work and Final 
Completion of the Project.  Failure to submit a suitable notice 
within the specified time period will result in the Contractor 
waiving this right to request additional time for that delay 
cause.  This does not abrogate Section D. 1.5. 
 
H.2 SCHEDULE 
 
H.2.1 Contractor shall provide, by or before the 
pre-construction conference, a detailed schedule for review 
and acceptance by the City.  The submitted schedule must 
illustrate Work by significant Project components, significant 
labor trades, long lead items, broken down by building 
and/or floor where applicable.  Each schedule item shall 
account for no greater than 5 % of the monetary value of the 
Project or 5 % of the available time.  Schedules with 
activities of less than one day or valued at less than 1% of 
the Contract will be considered too detailed and will not be 
accepted.  Schedules lacking adequate detail, or 
unreasonably detailed, will be rejected.  Included within the 
schedule are the following: Notice to Proceed, Substantial 
Completion, and Final Completion.  Schedules will be 
updated monthly and submitted with the monthly payment 
application.  Acceptance of the Schedule by the City does 
not constitute agreement by the City, as to the Contractor's 
sequencing, means, methods, or durations.  Any positive 
difference between the Contractor's scheduled completion 
and the Contract completion date is float owned by the 
Project.  Use of the float will be negotiated.  In no case shall 
the Contractor make a claim for delays if the Work is 
completed within the Contract time but after Contractor's 
scheduled completion. 
 
H.3 PARTIAL OCCUPANCY OR USE 

 
H.3.1  The City may occupy or use any completed or 
partially completed portion of the Work at any stage, 
provided such occupancy or use is consented to by public 
authorities having jurisdiction over the Work.  Such partial 
occupancy or use may commence whether or not the portion 
is substantially complete, provided the City and Contractor 
have reasonably accepted in writing the responsibilities 
assigned to each of them for payments, retainage, if any, 
security, insurance or self-insurance, maintenance, heat, 

utilities, and damage to the Work, and have agreed in writing 
concerning the period for correction of the Work and 
commencement of warranties required by the Contract 
Documents with respect to such portion of the Work.  
Approval by the Contractor to partial occupancy or use shall 
not be unreasonably withheld. Immediately prior to such 
partial occupancy or use, the City and Contractor shall jointly 
inspect the area to be occupied or portion of the Work to be 
used in order to determine and record the condition of the 
Work.  Partial occupancy or use of a portion or portions of 
the Work shall not constitute acceptance of Work not 
complying with the requirements of the Contract Documents. 
 

.SECTION I 
 

CORRECTION OF WORK 
 
I.1 CORRECTION OF WORK BEFORE FINAL 

PAYMENT 
 
Work failing to conform to the Contract Documents shall be 
deemed defective.  Contractor shall promptly remove from 
the premises and replace, all defective materials as 
determined by the City's Authorized Representative as failing 
to conform to the Contract Documents, whether incorporated 
in the Work or not.  Removal and replacement shall be 
without loss or expense to the City, and Contractor shall 
bear the cost of repairing all Work destroyed or damaged by 
such removal or replacement. 
 
I.2 WARRANTY WORK 
 
I.2.1 Neither the final certificate of payment nor any 
provision of the Contract Documents shall relieve the 
Contractor from responsibility for defective Work and, unless 
otherwise specified, Contractor shall correct any defects that 
appear in the Work within a period of one year from the date 
of issuance of the written Notice of Substantial Completion 
by the City except for latent defects which will be remedied 
by the Contractor at any time they become apparent.  The 
City shall give Contractor notice of defects with reasonable 
promptness. Contractor shall perform such warranty work 
within a reasonable time after City’s demand.  If Contractor 
fails to complete the warranty work within such period as 
City determines reasonable, or at any time in the event of 
warranty work consisting of emergency repairs, without 
affecting Contractor’s obligations, City may perform such 
work and Contractor shall reimburse City all costs of the 
same within ten (10) Days after demand. 
 
I.2.2 This provision does not negate guarantees or 
warranties for periods longer than one year including without 
limitation such guarantees or warranties required by other 
sections of the Contract Documents for specific installations, 
materials, processes, equipment or fixtures. 
 
I.2.3 In addition to Contractor's warranty, 
manufacturer's warranties shall pass to the City and shall not 
take effect until affected Work has been accepted in writing 
by the City's Authorized Representative. 
 
I.2.4 The one-year period for correction of Work shall 
be extended with respect to portions of Work performed after 
Substantial Completion by the period of time between 
Substantial Completion and the actual performance of the 
Work, and shall be extended by corrective Work performed 
by the Contractor pursuant to this Section, as to the Work 
corrected.  The Contractor shall remove from the site 
portions of the Work which are not in accordance with the 
requirements of the Contract Documents and are neither 
corrected by the Contractor nor accepted by the City. 
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I.2.5 Nothing contained in this Section I.2 shall be 
construed to establish a period of limitation with respect to 
other obligations which the Contractor might have under the 
Contract Documents.  Establishment of the period for 
correction of Work as described in this Section I.2 relates 
only to the specific obligation of the Contractor to correct the 
Work, and has no relationship to the time within which the 
obligation to comply with the Contract Documents may be 
sought to be enforced, nor to the time within which 
proceedings may be commenced to establish the 
Contractor’s liability with respect to the Contractor’s 
obligations other than specifically to correct the Work. 
 
I.2.6 If the City prefers to accept Work which is not in 
accordance with the requirements of the Contract 
Documents, the City may do so instead of requiring its 
removal and correction, in which case the Contract Price will 
be reduced as appropriate and equitable.  Such adjustment 
shall be effected whether or not final payment has been 
made. 
 

SECTION J 
 

SUSPENSION AND/OR TERMINATION OF THE WORK 
 
J.1 THE CITY'S RIGHT TO SUSPEND THE WORK  
 
J.1.1 The City and/or the City's Authorized 
Representative has the authority to suspend portions or all of 
the Work due to causes including, but not limited to: 
 
(a) Failure of the Contractor to correct unsafe 
conditions; 
(b) Failure of the Contractor to carry out any provision 
of the Contract; 
(c) Failure of the Contractor to carry out orders; 
(d) Conditions, in the opinion of the City's Authorized 
Representative, which are unsuitable for performing the 
Work; 
(e) Time required to investigate differing site 
conditions; 
(f) Any reason considered to be in the public interest. 
 
J.1.2 Contractor and the Contractor's Surety shall be 
notified in writing of the effective date and time of the 
suspension and shall be notified in writing to resume Work. 
 
J.2 CONTRACTOR'S RESPONSIBILITIES 
 
J.2.1 During the period of the suspension, Contractor is 
responsible to continue maintenance at the Project just as if 
the Work were in progress.  This includes, but is not limited 
to, protection of completed Work, maintenance of access, 
protection of stored materials, temporary facilities, and 
clean-up. 
 
J.2.2 When the Work is recommenced after the 
suspension, the Contractor shall replace or renew any Work 
damaged during the suspension, remove any materials or 
facilities used as part of temporary maintenance, and 
complete the Project in every respect as though its 
prosecution had been continuous and without suspension. 
 
J.3 COMPENSATION FOR SUSPENSION 
 
J.3.1 Depending on the reason for suspension of the 
Work, the Contractor or the City may be due compensation 
by the other party.  If it was a Contractor caused suspension, 
the City may assess the Contractor actual costs of the 
suspension in terms of administration, remedial work by the 
City's forces or another contractor to correct the problem 
associated with the suspension, rent of temporary facilities, 
and other actual costs related to the suspension.  If the 
suspension was caused by the City, the Contractor shall be 
due compensation which shall be defined using Section D, 

Changes in the Work.  If the suspension was required 
through no fault of the Contractor or the City, neither party 
owes the other for the impact. 
 
J.4 CITY'S RIGHT TO TERMINATE CONTRACT 
 
J.4.1 The City, after providing Contractor an opportunity 
for remedy, may, without prejudice to any other right or 
remedy and after giving Contractor three (3) days written 
notice, terminate the Contract under the conditions including 
but not limited to those listed below: 
 
(a) Failure of the Contractor to correct unsafe 
conditions; 
 
(b) Failure of the Contractor to carry out any provision 
of the Contract; 
 
(c) If Contractor should voluntarily or involuntarily, 
seek protection under the United States Bankruptcy Code 
and its Contractor as debtor-in-possession or Trustee for the 
estate fail to assume the Contract within a reasonable time; 
 
(d) If Contractor should make a general assignment 
for the benefit of Contractor's creditors; 
 
(e) If a receiver should be appointed on account of 
Contractor's insolvency; 
 
(f) If Contractor should repeatedly refuse or fail to 
supply an adequate number of skilled workers or proper 
materials to carry on the Work as required by the Contract 
Documents, or otherwise fail to perform the Work in a timely 
manner; 
 
(g) If Contractor should repeatedly fail to make prompt 
payment to Subcontractors or for material or labor, or should 
disregard laws, ordinances or the instructions of the City or 
its Authorized Representative; or 
 
(h) If Contractor is otherwise in material breach of any 
part of the Contract. 
 
J.4.2 At any time that the above occurs, the City may 
take possession of the premises and of all materials and 
appliances and finish the Work by whatever method it may 
deem expedient.  In such case, the Contractor shall not be 
entitled to receive further payment until the Work is 
completed.  If the City's cost of finishing the Work exceeds 
the unpaid balance of the Contract Price, Contractor shall 
pay the difference to the City. 
 
J.5 TERMINATION FOR CONVENIENCE 
 
J.5.1 City may terminate the Contract in whole or in part 
whenever City determines that termination of the Contract is 
in the best interest of the public. 
 
J.5.2 The City will provide the Contractor and the 
Contractor's surety seven (7) days prior written notice of a 
termination for public convenience.  After such notice, the 
Contractor and the Contractor's surety shall provide the City 
with immediate and peaceful possession of the premises 
and materials located on and off the premises for which the 
Contractor received progress payment under Section E. 
Compensation for Work terminated by the City under this 
provision will be according to Section E. In no circumstance 
shall Contractor be entitled to lost profits for Work not 
performed due to termination. 
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J.6 ACTION UPON TERMINATION 
 
J.6.1 Upon receiving a Notice of Termination, and 
except as directed otherwise by the City, Contractor shall 
immediately cease placing further subcontracts or orders for 
materials, services, or facilities.  In addition, Contractor shall 
terminate all subcontracts or orders to the extent they relate 
to the Work terminated and, with the prior written approval of 
the City, settle all outstanding liabilities and termination 
settlement proposals arising from the termination of 
subcontracts and orders. 
 
J.6.2 As directed by the City, Contractor shall upon 
termination transfer title and deliver to the City all Project 
documents, information, and other property that, if the 
Contract had been completed, would be required to be 
furnished to the City relating to the Project. 
 

SECTION K 
 

CONTRACT CLOSE OUT 
 
K.1 RECORD DRAWINGS 
 
As a condition of final payment (refer also to section E.6), 
Contractor shall comply with the following:  Contractor shall 
provide to the City's Authorized Representative the record 
drawings of the entire Project. Record drawings shall depict 
the Project as constructed and shall reflect each and every 
change, modification, and deletion made during the 
construction.  Record drawings are part of the Work and 
shall be provided prior to the City's issuance of final 
payment.  Record drawings include all modifications to the 
Contract Documents unless otherwise directed.  Record 
Drawings shall be in the form of one, clean, full-sized plan 
set with any project alterations, as listed above, clearly and 
legibly made in red permanent ink. 
 
K.2 OPERATION AND MAINTENANCE MANUALS 
 
As part of the Work, Contractor shall submit two completed 
operation and maintenance manuals ("O & M Manual") for 
review by the City's Authorized Representative prior to 
submission of any pay request for more than 75% of the 
Work.  No payments beyond 75% will be made by the City 
until the O&M Manuals have been received.  The O & M 
Manuals shall contain a complete set of all submittals, all 
product data as required by the specifications, training 
information, phone list of consultants, manufacturers, 
installer and suppliers, manufacturer's printed data, record 
and shop drawings, schematic diagrams of systems, 
appropriate equipment indices, warranties and bonds.  The 
City's Authorized Representative shall review and return one 
O & M Manual for any modifications or additions required.  
Prior to submission of its final pay request, five (5) complete 
and approved sets of O & M Manuals shall be delivered to 
the City's Authorized Representative by the Contractor. 
 
K.3 RELEASE OF LIENS AND CLAIMS 
 
As a condition of final payment, the Contractor shall submit 
to the City's Authorized Representative a notarized Release 
of Liens and Claims Form, which states that all 
Subcontractors and suppliers have been paid in full, all 
disputes with the City’s property have been resolved, all 
obligations on the Project have been satisfied, all monetary 
claims and indebtedness have been paid, and that, to the 
best of the Contractor's knowledge, there are no claims of 
any kind outstanding against the Project.  The Contractor 
shall indemnify, defend (with counsel of City's choice) and 
hold harmless the City from all claims for labor and materials 
finished under this Contract.  The Contractor shall  furnish 
complete and valid releases or waivers, satisfactory to the 
City, of all liens arising out of or filed in connection with the 
Work. 

 
K.4 COMPLETION NOTICES 
 
K.4.1 Contractor shall provide the City a written notice of 
both Substantial and Final Completion.  The certificate of 
Substantial Completion shall state the date of Substantial 
Completion, the responsibilities of the City and Contractor for 
security, maintenance, heat, utilities, damage to the Work 
and insurance, and the time within which the Contractor shall 
finish all items on the punchlist accompanying the 
Certificate. Both completion notices must be signed by the 
Contractor and by the City's Authorized Representative to be 
valid. The City shall provide the final signature on the 
notices. The notices shall take effect on the date they are 
signed by the City. 
 
K.4.2 Substantial Completion of an operating facility with 
operating systems (e.g., mechanical, electrical, HVAC) shall 
be that degree of completion that has provided a minimum of 
30 continuous days of successful, trouble-free operation, 
which period shall begin after all performance and 
acceptance testing has been successfully demonstrated to 
the City's Authorized Representative.  All equipment 
contained in the Work, plus all other components necessary 
to enable the City to operate the facility in the manner that 
was intended, shall be complete on the Substantial 
Completion date.  The Contractor may request that a punch 
list be prepared by the City's Authorized Representative with 
submission of the request for the Substantial Completion 
notice. 
 
K.4.3 Final Completion shall be when all Work is 
complete in accordance with the Contract Documents. 
 
K.5 TRAINING 
 
As part of the Work, and prior to submission of the request 
for final payment, the Contractor shall schedule with the 
City's Authorized Representative, training sessions for all 
equipment and systems, as required in the individual 
specifications sections.  Contractor shall schedule training 
sessions at least two weeks in advance of the date of 
training to allow City personnel adequate notice.  The O & M 
Manual shall be used as a basis for training.  Training shall 
be a formal session, held after the equipment and/or system 
is completely installed and operational in its normal 
operating environment. 
 
K.6 EXTRA MATERIALS 
 
As part of the Work, Contractor shall provide spare parts, 
extra maintenance materials, and other materials or products 
in the quantities specified in the specifications, prior to final 
payment.  Delivery point for extra materials shall be 
designated by the City's Authorized Representative. 
 
K.7 ENVIRONMENTAL CLEAN-UP 
 
As part of the Final Completion Notice, or as a separate 
written notice submitted with or before the Notice of Final 
Completion, the Contractor shall notify the City that all 
environmental pollution clean-up which was performed as a 
part of this Contract has been disposed of in accordance 
with all applicable rules, regulations, laws, and statutes of all 
agencies having jurisdiction over such environmental 
pollution.  'The notice shall state that the Contractor shall 
indemnify, defend (with counsel of City's choice) and hold 
harmless the City from any claims resulting from the disposal 
of the environmental pollution including removal, 
encapsulation, transportation, handling, and storage. 
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K.8 CERTIFICATE OF OCCUPANCY 
 
The Contractor shall not be granted Final Completion or 
receive final payment if the City has not received an 
unconditioned Certificate of Occupancy from the appropriate 
building officials. 
 
K.9 OTHER CONTRACTOR RESPONSIBILITIES 
 
The Contractor shall be responsible for returning to the City 
all items issued during construction such as keys, security 
passes, site admittance badges, and all other pertinent 
items.  The Contractor shall be responsible for notifying the 
appropriate utility companies to transfer utility charges from 
the Contractor to the City.  The utility transfer date shall not 
be before Substantial Completion and may not be until Final 
Completion, if the City does not take beneficial use of the 
facility and the Contractor's forces continue with the Work. 
 
K.10 SURVIVAL 
 
All warranty and indemnification provisions of this Contract, 
and all of Contractor’s other obligations under this Contract 
that are not fully performed by the time of Final Completion 
or termination, shall survive Final Completion or any 
termination of the Contract. 
 

SECTION L 
 

LEGAL RELATIONS AND RESPONSIBILITY TO THE 
PUBLIC 

 
L.1 LAWS TO BE OBSERVED 
 
In compliance with ORS 279C.525 the following is a list of 
federal, state and local agencies of which the City has 
knowledge that have enacted ordinances or regulations 
relating to environmental pollution and the preservation of 
natural resources that may affect the performance of the 
Contract: 
 
L.2 FEDERAL AGENCIES 
 
Agriculture, Department of 
Forest Service 
Soil Conservation Service 
Coast Guard 
Defense, Department of  
Army Corps of Engineers 
Energy, Department of  
Federal Energy Regulatory Commission 
Environmental Protection Agency 
Health and Human Services, Department of 
Housing and Urban Development, Department of 
Solar Energy and Energy Conservation Bank 
Interior, Department of 

Bureau of Land Management 
Bureau of Indian Affairs 
Bureau of Mines 
Bureau of Reclamation 
Geological Survey 
Minerals Management Service 
U.S. Fish and Wildlife Service 

Labor, Department of 
Mine Safety and Health Administration 
Occupation Safety and Health Administration 
Transportation, Department of Federal Highway 
Administration 
Water Resources Council 
 
 
 
 
 

 
L.3 STATE AGENCIES 
 
Administrative Services, Department of 
Agriculture, Department of Soil and Water Conservation 
Commission 
Columbia River Gorge Commission 
Energy, Department of 
Environmental Quality, Department of 
Fish and Wildlife, Department of 
Forestry, Department of 
Geology and Mineral Industries, Department of 
Human Resources, Department of 
Insurance and Finance, Department of 
Land Conservation and Development Commission 
Parks and Recreation, Department of 
State Lands, Division of 
Water Resources Department of 
 
L.4 LOCAL AGENCIES  
 
City Councils 
County Courts 
County Commissioner, Board of 
Design Commissions 
Historical Preservation Commission 
Planning Commissions 
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Section V. Sample Bid Bond 
 

CITY OF HILLSBORO 
BID BOND  

 
Project # ___________ 

 
 Project Title: _______________________________________ 

 
WE_______________________________________________________________, as principal,  
 (Name of Bidding Firm) 
 
and__________________________________________________________________________, a 
 (Name of Surety Company) 
 
___________________________ corporation, authorized to transact business in Oregon, as surety,  
(State of Incorporation) 
hereby jointly and severally bind ourselves, our respective heirs, executors, administrators, successors and 
assigns to pay unto the City of Hillsboro ten percent (10%) of the submitted Bid by the above named 
principal (firm) on the above named Project, namely the sum of 

_____________________________________________Dollars ($_______________________) 
 
 
WHEREAS, a Bid is submitted to the City of Hillsboro by the principal for the purpose of furnishing: 
 
 

2013 Pavement Management Program: Crack Seal & AC Replacements 
 
 
which Bid is made a part of this Bid bond by reference. 
 
NOW, THEREFORE, if the Bid submitted by the principal is accepted, and if a Contract pursuant to the Bid 
is awarded to said principal, and if the principal enters into and executes such Contract and furnishes any 
performance/payment bond required by the City of Hillsboro within the time fixed by the City, then this 
obligation shall be void; otherwise, it shall remain in full force and effect. 
 
IN WITNESS WHEREOF, we have caused this instrument to be executed and sealed by our duly authorized 
legal representatives. 

Dated this __________________day of ________________________________, 20__ 

____________________________________    _______________________________________ 
                      (Surety)                    (Principal) 

By: ________________________________  By:______________________________________ 
                             (Attorney in Fact) 

____________________________________ 
         (Company) 

____________________________________ 
          (Address) 

Telephone (_____)  ____________________ 
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Section VI. Warranty Bond 
 

BOND NO._____________________ 
 

PREMIUM NO._____________________ 
 

  CITY OF HILLSBORO 
 

WARRANTY BOND 
 
PROJECT NO._____________ PROJECT NAME: __________________________________________________ 
 

WHEREAS, the City of Hillsboro (hereafter “City”) and _________________________(hereafter 
“Contractor”) have entered into a contract (“Contract”) dated ___________________, 20____, whereby Contractor 
agreed to install and complete certain designated public improvements as a condition of, relating to, at Contractor’s 
own expense and which Contract is hereby referred to and made a part hereof; and 
 

WHEREAS, Contractor is required under the terms of the Contract to furnish warranty security for the 
work performed pursuant to the Contract in the amount of ten percent (10%) of the original amount of the contract 
to guarantee replacement and repair of the improvements as described in the Contract for a period of one year 
following the issuance of the Notice of Substantial Completion. 
 

NOW, THEREFORE, we, Contractor, and (“Surety”), are held and firmly bound unto City in the penal sum 
of _________________________($___________) lawful money of the United States, for the payment of which we 
bind ourselves, our heirs, successors, executors, and administrators, jointly and severally. 
 

The condition of this obligation is such that if Contractor shall indemnify City for all loss that City may 
sustain by reason of any defective materials or workmanship which become apparent during the period of one year 
from and after acceptance of the improvements by the City Council of City, then this obligation shall be null and 
void; otherwise, this obligation shall remain in full force and effect. 

 
As a part of the obligation secured hereby and in addition to the face amount specified, costs and 

reasonable expenses and fees shall be included, including reasonable attorneys’ fees incurred by City in successfully 
enforcing the obligation, all to be taxed as costs and included in any judgment rendered. 
 

Surety shall provide City with thirty (30) days’ written notice of Contractor’s default prior to Surety 
terminating, suspending or revoking the bond. 

 
In witness whereof, this instrument has been duly executed by Contractor and Surety on 

____________________, 20__. 
 
_______________________________________  ____________________________________ 
Contractor       Surety 
 
By _____________________________________ ____________________________________ 

Attorney-in-Fact 
State of OREGON 
County of __________________________  Address______________________________ 
 
       _____________________________________ 
 
Signed or attested before me on ___________, 20__ by ______________________________________ 
 
______________________________________ 
Notary Public – State of Oregon 
 
 



 

 

 
 
 
 
 

City of Hillsboro 
2013 Pavement Management Program 

Contract #20552222-6102 
 
 
 
 
 
 
 

Crack Seals and AC Replacements 
 
 
 
 

 
 
 

Engineering Division 
150 E Main Street, Fourth Floor 

Hillsboro, OR 97123 
Phone: 503-681-6416 
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Template A4
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections are on the edge of a template were generally assigned to the template where
             the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template A4

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES

C2505B SE ROOD BRIDGE RD END C/G (E) C/L CREEK CT 30.67 8.52 (4*6)+(7*36)
IN DO: 4"W= 28FT; 
DEPTH APPROX 5"

F2498A SE ROOD BRIDGE RD C/L ROOD BRIDGE RD (SPUR) BEGIN C/G (S) 6.67 1.85 (6*10)
IN DO: 4"W= 10FT; 
DEPTH APPROX 5"

37.34 10.37

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

A2547A SE ROOD BRIDGE RD BEG AC/END BRIDGE BEG C/G BOTH SIDES 228 0
A2547B SE ROOD BRIDGE RD BEG C/G BOTH SIDES END C/G W/S 714 0
A2547C SE ROOD BRIDGE RD END C/G W/S PVMT CHNG 210 0
C2505B SE ROOD BRIDGE RD END C/G (E) C/L CREEK CT 22 0
D2502 SE ROOD BRIDGE RD C/L CREEK CT C/L ROOD BRIDGE RD SPUR 4 0
F2498A SE ROOD BRIDGE RD C/L ROOD BRIDGE RD (SPUR) BEGIN C/G (S) 32 0
F2498B SE ROOD BRIDGE RD BEGIN C/G (S) END C/G (N) 228 0

1,438 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template A5
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
             the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template A5

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES
H3769 SE ALEXANDER ST C/L ROSEWOOD AVE W/S BROOKWOOD AVE 3.11 0.52 (7*4)

3.11 0.52

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

A3590 SE ALEXANDER ST C/L WOODLEIGH ST BEG PCC 27 0
B3596B SE ALEXANDER ST END STAMPED PCC S/S DAVIS 51 0
C3599 SE ALEXANDER ST N/S DAVIS ST C/L TEAKWOOD ST 62 0
D3616 SE ALEXANDER ST C/L TEAKWOOD ST C/L OLIVEWOOD ST 19 0
E3650 SE ALEXANDER ST C/L OLIVEWOOD ST S/S LONE OAK ST 41 0
F3678 SE ALEXANDER ST S/S LONE OAK ST  (S) C/L IRONWOOD AVE 169 0
G3737 SE ALEXANDER ST C/L IRONWOOD AVE C/L ROSEWOOD AVE 17 0
H3769 SE ALEXANDER ST C/L ROSEWOOD AVE W/S BROOKWOOD AVE 116 0
A3845 SE BELLE OAK AVE N/S OAKHURST C/L ROSEWOOD 28 0
B3848 SE BELLE OAK CT C/L ROSEWOOD CDS (N) 29 0
A3565 SE DAVIS RD E/S  RIVER RD BEGIN MEDIAN 723 0
B3592 SE DAVIS RD BEGIN MEDIAN END MEDIAN 383 0
C3595 SE DAVIS RD END MEDIAN C/L ALEXANDER ST 65 0
D3602 SE DAVIS RD C/L ALEXANDER ST C/L COTTONWOOD AVE 240 0
E3690 SE DAVIS RD C/L COTTONWOOD AVE C/L IRONWOOD AVE 316 0
F3699 SE DAVIS RD C/L IRONWOOD AVE W/S BROOKWOOD AVE 697 0
3811 SE FIELDSTONE AVE END (S) S/S OAKHURST 2 0
A3761 SE OAKHURST ST E/S RIVER RD C/L TWELVE OAKS 30 0
B3775 SE OAKHURST ST C/L TWELVE OAKS ST C/L FIELDSTONE AVE 3 0
C3785 SE OAKHURST ST C/L FIELDSTONE W/S RAINTREE 14 0
D3792 SE OAKHURST ST W/S RAINTREE C/L HAZELTINE 61 0
E3794 SE OAKHURST ST C/L HAZELTINE C/L BELLE OAK 65 0
3664 SE OAKLEAF ST N/S SE ROSEWOOD S/S SE WOODLEIGH 37 0
A3617 SE OLIVEWOOD ST C/L PINEWOOD W/S ALEXANDER 43 0
A3767 SE ROSEWOOD ST E/S SE TWELVE OAKS C/L SE OAKLEAF 54 0
B3800 SE ROSEWOOD ST C/L SE OAKLEAF C/L SE RAINTREE 15 0
A3624 SE TWELVE OAKS ST N/S OAKHURST C/L ROSEWOOD 11 0
B3748 SE TWELVE OAKS ST C/L ROSEWOOD C/L WOODLEIGH 84 0
A3676 SE WOODLEIGH ST C/L TWELVE OAKS ST C/L OAKLEAF ST 42 0
B3744 SE WOODLEIGH ST C/L OAKLEAF ST C/L ALEXANDER 8 0

3,452 0TEMPLATE TOTALS



A1
15

5

24
13

22
69

B2
23

5

A3
31

2

K2
41

1

H23
61

G2340

B2486

24
29

H
2369

D2496

C2457

B2467A3313

F2404

I2387

J2401

D2
48

8

G2415

B2399

B2352
C2354

G2
38

4

C2489

E2410F2416

2371B

C2453

2339

24
18

B

23
86

B

24
25

A2337

24
09

E2414

24
00

B

24
06

B

C2403

D2448

2345B

2362A

23
91

B

2394

D2407 24
18

A

2466A

24
56

A

24
36

A

24
81

23
56

2400A

23
86

A

2368A

24
06

A

2385A

2362B2371A

2324A

24
33

B

23
06

2376

23
98

B

E3
78

9

B2
54

3

24
32

A2477 H24
83

E2441

A2
44

0

24
36

B

24
56

B

24
66

B

J2
43

8

F2449

G2554

24
33

A

2470

D2437

D23
53

23
68

B

2385B

23
98

A23
91

A

F2315

23
24

B

F2498B

24
73

B2
20

8A

2345A

A2474

I24
61

C2493

24
02

A

23
72

G2
29

7

F3
80

1

E2
33

6

!.

!.

!.

!.
!.

!.

!.!.

!.

!.

!.
!. !. !.

!.

!.
!.

!. !.

!.
!.

!.

!.
!.

!.
!. !.

!.
!.

!. !. !.

!. !.

!.!.

!.

!.
!.

!.!. !.
!.

!. !.
!.

!.!.!. !.
!.

!.
!.

!.

!. !.
!.!.

!.

!. !.
!.

!.
!. !.

!.
!.

!.

!.

!.!. !.
!.!.

!.

!.

!.

!.

!.

!. !.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

SE    
CURRIN     

LN

SE    
GAIL    

CT

SE      
ER

IC   
ST

SE     

30
TH     

C
T

SE    

MEADOW
LARK    

DR

SE   
QUAIL   

CIR

SE
 T

AN
AG

ER
 C

IR

SE 
M

EL 
CT

SE  

BR
EN

T  
ST

SE 

TUALATIN 

VALLEY   

HWY

SE FOXGLOVE 

CT

SE 
COLU

M
BI

NE 
CT

SE 
M

IN
TE

R       
BR

ID
G

E         
R

D

SE 
SU

N 
FL

OW
ER 

CT

SE TH
RU

SH 
AV

E

SE 
ASTER CT

SE 
HO

LL
YH

OCK 
CTSE 

MARIPOSA 
CT

SE  

THISTLE 
CT

SE LA
UR

EL 
CT

SE 
MARIG

OLD 
CT

SE BUTTERCUP 
CT

SE 
27

TH 

CT

SE BLUEBIRD DR

SE 

LARKSPUR 
CT

SE GOLD
EN ROD 

CT

SE 
CLO

VER 
CT

SE 

29
TH 

CT

SE 
D

O
YLE 

ST

SE 
BL

UE
BI

RD 
DR

SE LU
PI

NE CT

SE 

ROBIN CIR

S
E 

3 0
T H   

A
V

E

SE 
BR

ODI
AE

A 

CT

SE 
BLU

EBONNET 
CT

SE 
HEATHER 

CT

SE 
CL

EM
AT

IS 
CT

SE 
PR

IM
RO

SE 
CT

SE 

ROOD 

BRIDGE 

DR

SE 

27
TH 

CT

SE 

25
TH 

CT

SE 
M

EA
DO

W
LA

RK 

DR SE           
24

TH            
AV

E

SE         

RIVER          RD

SE  

TIMBERLAKE  

D
R

SE 
LONNY 

CT

SE ROOD C
T

SE  

ROOD 
BRID

GE   
RD

SE             

R
O

O
D       

BR
ID

G
E            

R
D

SE 
BRID

GESID
E 

WAY

SE     

30
TH     

AV
E

SE 

25TH 

CT

SE 
29

TH 

CT

DISCLAIMER
This map was derived from several databases.

The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.

However, notification of errors would be appreciated.

1 inch = 400 feet
/

Legend
!. Section Node

I3 Light Rail Station

Traffic Loop Replacement Only

AC Replacement w/Traffic Loop

Crack Seal Only

AC Replacements Only

Crack Seal & AC Replacements

Template Boundary

Roadway Jurisdiction
City Roadway

City Alley

Unimproved City ROW

Private

County Road

State Highway

Light Rail

Heavy Rail

Stream

City Limits

Crack Seals &
AC Replacements

2013 Pavement Management Program
#20552222-6102

B3



Template B3
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template B3

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

A1155 SE 24TH AVE N/S RIVER RD S/S TV HWY 1,786 0

1,786 0TEMPLATE TOTALS
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Template B4
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template B4

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

B2208A SE 30TH AVE N/S TV HWY WIDTH CHANGE 185 0
B2208B SE 30TH AVE WIDTH CHANGE C/L 32ND 262 0
2413 SE 30TH CT RIVER RD CDS (N) 290 0
2465 SE 38TH CT S/S WITCHHAZEL RD CUL DE SAC 314 0

A1413 SE 40TH AVE N/S TV HWY GLEN MEADOW (END GUTTER) 22 2060
EDGE SEAL BOTH SIDES OF THE PCC VALLEY 
GUTTER DOWN CENTER

1,073 2,060TEMPLATE TOTALS
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Template B6
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template B6

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES
2397 SE 57TH CT S/S PUEBLO ST CUL DE SAC (S) 13.22 2.20 (7*7)+(7*10)
D2378 SE PUEBLO ST C/L 56TH CT C/L 56TH PL 31.11 5.19 (14*20)
F2379 SE PUEBLO ST C/L 57TH CT W/S IMLAY AVE 1.78 0.30 (4*4)

46.11 7.69

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

C2344 SE 55TH AVE C/L 55TH CT CDS (N) 32 0
2343 SE 55TH CT E/S 55TH AVE CDS (E) 83 0
2389 SE 56TH CT S/S PUEBLO ST CUL DE SAC (S) 44 0
2397 SE 57TH CT S/S PUEBLO ST CUL DE SAC (S) 20 0
I3087A SE ALEXANDER ST E/S BROOKWOOD AVE END C/G (S) 14 0
I3087B SE ALEXANDER ST END C/G (S) PVMT CHANGE 15 0
I3087C SE ALEXANDER ST PVMT CHANGE C/L OAKMEADE AVE 76 0
I3087D SE ALEXANDER ST C/L OAKMEADE AVE C/L SILVER OAK AVE 204 0
I3087E SE ALEXANDER ST C/L SILVER OAK AVE BEGIN PCC 117 0
C2370 SE PUEBLO ST W/S 55TH AVE C/L 56TH CT 132 0
D2378 SE PUEBLO ST C/L 56TH CT C/L 56TH PL 9 0
E2380 SE PUEBLO ST C/L 56TH PL S/L 57TH CT 15 0
F2379 SE PUEBLO ST C/L 57TH CT W/S IMLAY AVE 22 0

783 0

TEMPLATE TOTALS

TEMPLATE TOTALS



B3085C

E2
39

32375

A3085

A2
39

0

C2580A C2580C

O2492

C2
47

9A

A2
42

3
B2

38
8

N3424

A2
49

5

C2
47

9C

C2479B

B1
12

6C

B1
12

6B

E2707

C1
74

2C
D

17
42

D
A1

74
2A

B1
74

2B

J3820D

B2
37

4

3875

C2580B
D2581B F2582

G2708A

B2
49

9

A2
39

2B

A2
39

2A

3745A

B2
74

0

F2
49

1
B2

44
2B

B2
44

2A

A1
12

6

C2
44

3A

B1
12

6A

3745B

C2
74

5

E2494

D
27

50

D2581A

!.

!.

!.
!.

!.

!.

!.

!.

!.

!.!.!.
!.!.

!.!. !.!.

!.!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.
!.!.

SE    
TUALATIN    

VALLEY    
HWY

SE                          
ALEXANDER                                

ST

SE MADERA ST

SE
  7

3R
D

   
   

 A
V

E

SE     JOHNSON       ST

SE  LONE 
OAK  PL

S
E 

M
E

AD
O

W
VI

EW  
W

AY

SE 
LI

TT
LE 

VA
LL

EY  
W

AY

S
E   

70
TH    

A
V

E

S
E  

72
N

D  
A

V
E

SE STERLING LN
SE LINDSAY LN

SE WESTCOTT 
LN

S
E    

6 7
TH    

A
V

E 

SE HOMESTEAD 
CT

SE     JOHNSON     ST

S
E 

P
L A

Y
E

R 
C

T

S
E 

N
IC

K
L A

U
S 

C
T

SE     
C

E
N

TU
R

Y      
B

LV
D

SE 
MARINER 

WAY
SE 
POLARIS 

WAY
SE LUNA WAY

S
E   

62
N

D   
LN

S
E     

6 1
S

T     
LN

S
E 

I R
W

I N C
T

S
E 

P
A

L M
E

R 
C

T

SE 
SWEET  
MEADOW LN 

SE   DAVIS    RD

SE  
LONE 

OAK  

ST

SW     
23

4T
H     

AV
E

S
W     

23
4T

H     
A

VE

S
W        

2 2
9T

H      
A

VE

SE                          

ALEXANDER                                
ST

S
E   

73
R

D    
A

V E

SE    JOHNSON     ST S
E    

6 7
TH    

A
V

E 

SE    
TUALATIN                             VALLEY    

HWY

S
E 

74
TH 

W
A

Y

SE  THORNAPPLE  ST

SE CARLYE ST

S
E 

D
E

C
A

D
E 

C
T

DISCLAIMER
This map was derived from several databases.

The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.

However, notification of errors would be appreciated.

1 inch = 400 feet
/

Legend
!. Section Node

I3 Light Rail Station

Traffic Loop Replacement Only

AC Replacement w/Traffic Loop

Crack Seal Only

AC Replacements Only

Crack Seal & AC Replacements

Template Boundary

Roadway Jurisdiction
City Roadway

City Alley

Unimproved City ROW

Private

County Road

State Highway

Light Rail

Heavy Rail

Stream

City Limits

Crack Seals &
AC Replacements

2013 Pavement Management Program
#20552222-6102

B7



Template B7
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template B7

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

4" FULL 
WIDTH 
GRIND 
(SQYD)

AC 
REPLACE 

(TON)

BASE & 
SHOULDER 

ROCK 
(CUYD) AC REMOVAL SIZE (FT) NOTES

A1126 SE 70TH AVE N/S TV HWY C/L CARLYLE 61.67 0 10.28 0.00 (12*21)+(9*12)+(13*15)

A2423 SE CENTURY BLVD N/S TV HWY C/L JOHNSON ST 477.56 0 106.12 0.00
(16*18)+(12*16)+(21*18)+(14*14) 
+(46*18)+(28*56)+(8*106) DEPTH APPROX 4"

E2494 SW 229TH AVE BEG PCC C/L  ALEXANDER ST 18.67 0 5.19 6.48 (21*8)
DO NEEDS BASE/REPLACE WITH 5" AC AND ADD 
AREA OF 2x21 BASE; DEPTH APPROX 5"

F2491 SW 229TH AVE C/L ALEXANDER ST 165 FT N C/L ALEXANDER 103.11 0 28.64 41.32 (8*68)+(0.5*8*96)

DO NEEDS BASE/REPLACE WITH 5" AC AND ADD 
AREA OF 2x68 BASE; SHOULDER ROCK = 2FT x L x 
2IN; DEPTH APPROX 5"

F2491 SW 229TH AVE 210 FT S RR TRACKS RR TRACKS 0.00 246 54.75 2.53 (0.5*175*13)+(36*30)

       
TRACKS; SHOULDER ROCK = 2FT x 205FT x 2IN 
DEEP;  ODOT LOOPS = 3, METAL LOOP PKT IN PCC 
= 2, 4"W = 180FT, 4"Y=54FT, YRPM=3, 12"W=24FT 
(RR STOP BAR), PINS=2 NEED TO BE PLACED IN 
MON BOXES; RR TRACKS

661.01 246 204.98 50.33

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

A1126 SE 70TH AVE N/S TV HWY C/L CARLYLE 498 0
B1126A SE 70TH AVE C/L CARLYLE END C/G (W) 132 0
B1126B SE 70TH AVE END C/G (W) END C/G (E) 281 0
B1126C SE 70TH AVE END C/G (E) S/S JOHNSON ST 159 0
3745A SE CARLYLE ST E/S 67TH PAVE CHANGE 40 0
3745B SE CARLYLE ST PAVE CHANGE W/S 70TH AVE 111 0
A2423 SE CENTURY BLVD N/S TV HWY C/L JOHNSON ST 2436 0

3,657 0

TEMPLATE TOTALS

TEMPLATE TOTALS



E3
62

5

E3
76

3

C3653

B3681

A1
81

1

F1801

E1
79

8

G1804

A3300

H1805

A1934

34
98

A1
97

0B

A3
07

4

C1
88

4
1974

37
31

A3648

36
33

A3701

B3784

E3683

B3713

B3673

E3854D3808

A3603

37
41

B3619

C3626

F3
64

0
35

55

A3618

C3696

E3756

C3
79

8 D3735

B3
77

7
A3

69
8

C3092 F3095

C1
80

0

B1
75

6

D
17

52

1876

I1809

B1
88

0

D
30

73

B1875
A1882

A1878

J1
88

8

A3269

F3668

D
84

5
C1

92

D3659

K1819

I1
90

9

D3424

B1757B
3458

B1757A

A726A

A726B

2627

E8
56

D3693

B3635

A3675
G3684

C3666

A3631

C3
68

6
B3

65
6

F3786

C3265

E3094

B3496

E3645

B3
64

3

C3589

C3750

D
3609

B3716

D
37

59

D3749

D3093

B1
92

5

A1
80

3

B3497

A3611

A3687

3075

A1970A

J1812

F1
23

5

B1894

!. !.

!.

!.

!. !.
!.

!. !.

!.!.

!.!.

!.!.

!. !.

!.!.

!.
!.

!.!.

!.

!.

!.

!.

!.

!.
!.

!.!.
!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!.

!. !.

!.!.

!.
!.

!.!.

!.
!.!.

!.

!.

!.

!.!.

S
E  

M
A

R
IN

ET
TE  

AV
E

S
E      

11
TH      

A
VE

S
E     

11
T H      

P
L

SE  ALDER  ST

SE 

ALDER ST
SE ENGELWOOD 

DR

S
E               

6T
H     

A
V

E

SE     
FIR     GROVE      L00P

SE     
DUKE       

DR

SE 
H

AN
DE

L  
PL

SE 
ALBERTINE 

ST

SE  BACARRA  ST

SE  ROUNDELAY  ST

S
E  

H
A

N
D

E
L  

A
V

E

SE  LEANDER   ST

SE  WESTERLAND  ST
S

E 

S
AC

HA  
PL

SE
  E

LI
N

A 
 A

VE

S
E H
IG

H
FI

E
LD  

A
V

E

S
E     

12
TH      

A
V

E

SE  
HOLLOW   ST

S
E 

7T
H 

A
V

E

S
E   C

R
ES

TV
I E

W   
DR

S
E 

11
TH 

A
VE

SE  ELM  ST

S
E 

10
TH 

A
V

E

S
E 

A
U

TU
M

N 

O
A

K
S 

P
L

S
E 

7 T
H 

A V
E

SE 

SHEGA CT

SE 
C

AM
ELLIA 

C
T

SE ALDER 
CT

SE  
HEATHCLIFF LN

SE  BRONTE  WAY SE  MAPLE  ST

SE   FIR   
GROVE  LOOP

SE MAPLE    ST

S
E  

8T
H  

A
V

E

SE   
FIR   GROVE  

LOOP

S
E 

8T
H 

A
V

E

S
E 

8T
H 

A
V

E

S
E 

P
O

R
TL

AN
DI

A 
AV

E

SE HIGH 
ST

S
E  

N
A

Z O
M

I   
AV

E

SE  
PO

R
TLAN

D
IA  

AVE

S
E  

TAM
O

R
A  

AVE

SE  

BIANCA  ST

SE  TAMANGO  ST

S
E  

A
LI

K
A  

A
VE

S
E 

M
O

O
N

LI
G

H
T  

A
V

E

SE  
W

EN
LO

C
K  

AVE

S
E  

9T
H  

A
V

E

DISCLAIMER
This map was derived from several databases.

The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.

However, notification of errors would be appreciated.

1 inch = 400 feet
/

Legend
!. Section Node

I3 Light Rail Station

Traffic Loop Replacement Only

AC Replacement w/Traffic Loop

Crack Seal Only

AC Replacements Only

Crack Seal & AC Replacements

Template Boundary

Roadway Jurisdiction
City Roadway

City Alley

Unimproved City ROW

Private

County Road

State Highway

Light Rail

Heavy Rail

Stream

City Limits

Crack Seals &
AC Replacements

2013 Pavement Management Program
#20552222-6102

C2



Template C2
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template C2

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE SEAL? 
(LF) NOTES

I1909 SE 11TH AVE BIRCHS APTS. PK LOT C/L ALDER ST 34 0
J1888 SE 11TH AVE C/L ALDER ST S/S MAPLE ST 70 0
A3611 SE BIANCA ST E/S TAMORA C/L WENLOCK 30 0
B3635 SE BIANCA ST C/L WENLOCK C/L PORTLANDIA 52 0
C3666 SE BIANCA ST C/L PORTLANDIA W/S 11TH AVE 55 0
3731 SE HANDEL AVE N/S ROUNDELAY S/S WESTERLAND 19 0
A3631 SE LEANDER ST E/S PORTLANDIA AVE W/S 11TH AVE 17 0
I1809 SE MAPLE ST E/S 10TH AVE C/L 11TH AVE 60 0
C3589 SE PORTLANDIA AVE N/S BIANCA ST C/L LEANDER ST 10 0
D3609 SE PORTLANDIA AVE C/L LEANDER S/S TAMANGO 29 0
A3687 SE ROUNDELAY ST C/L TAMORA C/L HANDEL AVE 22 0
D3424 SE TAMANGO ST C/L WENLOCK W/S PORTLANDIA 8 0
A3675 SE WENLOCK AVE N/S BIANCA PAVEMENT CHANGE 29 0
A3648 SE WESTERLAND ST S/S BIANCA C/L HANDEL 41 0

476 0TEMPLATE TOTALS
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Template C3
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template C3

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES
C2177 SE JEAN LN 42FT (S) C/L FIR GROVE LP S/S RIVER RD 16.67 2.78 (10*15)

16.67 2.78

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

C1994 SE 16TH AVE SPRUCE ST ALDER ST 113 0
A3263A SE 21ST AVE W/S CYPRESS ST S/S N-MOST BI-MART DW 8 0
A3263B SE 21ST AVE S/S N-MOST BI-MART DW C/L HEMLOCK CT 6 0
G1976 SE 21ST AVE C/L PINE ST C/L ALDER ST 24 0
2077 SE HEMLOCK CT 21ST AVE CDS (W) 1199 0
C2177 SE JEAN LN 42FT (S) C/L FIR GROVE LP S/S RIVER RD 146 0

1,496 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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The City cannot accept responsibility for any errors.
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Template C4
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template C4

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES
B2141A SE 30TH AVE N/S TUMBLESTONE DR END GUTTER 4.00 0.67 (6*6)
B2142 SE TUMBLESTONE DR C/L 28TH AVE C/L 30TH AVE 4.00 0.67 (6*6)
C3264A SE TUMBLESTONE DR C/L 30TH AVE C/L RIPPLEWOOD AVE 6.78 1.13 (5*5)+(6*6) IN DO: MH=1

14.78 2.47

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE SEAL? 
(LF) NOTES

A2135A SE 28TH AVE N/S TUMBLESTONE DR END GUTTERS/#1431 280 0
A2135B SE 28TH AVE END GUTTERS/#1431 S/S CYPRESS ST 284 0
C2090 SE 28TH AVE C/L ASPEN CT C/L WILLOW DR 36 0
2171A SE 29TH AVE S/S TURNER CREEK DR PAVEMENT CHANGE (N) 30 0
2171B SE 29TH AVE PVMT CHNG S/S ROSESPRING DR 30 0
1283 SE 30TH AVE S/S MERRIWEATHER DR. S/S TURNER CREEK DR. 30 0
A2153 SE 30TH AVE N/S ROSESPRING DR S/S TUMBLESTONE DR 607 0
B2141A SE 30TH AVE N/S TUMBLESTONE DR END GUTTER 443 0
B2141B SE 30TH AVE END GUTTER S/S CYPRESS 498 0
C2305C SE 32ND AVE END OF STREET S/S RIPPLEWOOD 90 0
D2463 SE 32ND AVE N/S RIPPLEWOOD AVE C/L MERRIWEATHER DR 32 0
E2485 SE 32ND AVE C/L MERRIWEATHER DR C/L TURNER CREEK DR. 33 0
2091 SE ASPEN CT W/S 28TH AVE CDS (W) 25 0
C3260 SE CAMWAL DR 5FT W W/S 32ND AVE DEAD END (W) 232 0
B2225 SE RIPPLEWOOD DR C/L 32ND ST SE C/L ROSESPRING DR 1907 0
C2226 SE RIPPLEWOOD DR C/L ROSESPRING DR C/L TUMBLESTONE DR 562 0
A2154A SE ROSESPRING DR CUL-DE-SAC (W) C/L 29TH AVE 968 0
A2154B SE ROSESPRING DR C/L 29TH AVE C/L 30TH AVE 795 0
B2157 SE ROSESPRING DR C/L 30TH AVE W/S RIPPLEWOOD AVE 1977 0
A2136 SE TUMBLESTONE DR C/L 28TH AVE CUL DE SAC (W) 1647 0
B2142 SE TUMBLESTONE DR C/L 28TH AVE C/L 30TH AVE 1186 0
C3264A SE TUMBLESTONE DR C/L 30TH AVE C/L RIPPLEWOOD AVE 1294 0

12,986 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template C5
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template C5

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

B3167B SE 47TH ST MAIR ST DEAD END (S) 41 0
C3677 SE 48TH AVE N/S FREWING RD C/L MONTEGO 48 0
F2159 SE 52ND AVE N/S GOLDEN RD CUL DE SAC 210 0
G2218 SE 53RD AVE N/S RANCHO ST C/L VILLA ST 125 0
H2189 SE 53RD AVE C/L VILLA ST S/S GOLDEN RD 20 0
D2219 SE 54TH AVE N/S RANCHO ST C/L 54TH AVE (SPUR) 218 0
E2202 SE 54TH AVE C/L 54TH AVE (SPUR) S/S VILLA ST 232 0
2206 SE 54TH AVE (SPUR) W/S 54TH AVE CUL DE SAC 150 0
A2051 SE MAIR ST E/S BROOKWOOD AVE MARLA PL 51 0
B3167A SE MAIR ST MARLA PL 47TH ST 60 0
A2195 SE VILLA ST E/S 53RD AVE E/S 54TH AVE 285 0

1,440 0TEMPLATE TOTALS
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Template C7
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template C7

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON) AC REMOVAL SIZE (FT) NOTES

B2388 SE CENTURY BLVD C/L JOHNSON ST N/S DRAKE ST 470.11 104.47
(9*9)+(16*24)+(18*48)+(9*33)
+(18*11)+(26*22)+(35*37)+(30*18) DEPTH APPROX 4"

C2330B SE CENTURY BLVD C/L  PEGASUS ST C/L HACIENDA ST 72.00 16.00 (18*36) DEPTH APPROX 4"
E2204 SE CENTURY BLVD C/L GOBOES CT PVMT CHNG 119.33 26.52 (18*48)+(14*15) DEPTH APPROX 4"

661.44 146.99

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

B2388 SE CENTURY BLVD C/L JOHNSON ST N/S DRAKE ST 1840 0
C2330A SE CENTURY BLVD N/S DRAKE ST C/L PEGASUS ST 949 0
C2330B SE CENTURY BLVD C/L  PEGASUS ST C/L HACIENDA ST 2326 0
D2252 SE CENTURY BLVD C/L HACIENDA ST C/L GOBOES CT 2275 0
E2204 SE CENTURY BLVD C/L GOBOES CT PVMT CHNG 410 0
F3584A SE CENTURY BLVD PVMT CHNG C/L KENSINGTON ST 157 0
F3585B SE CENTURY BLVD C/L KENSINGTON ST C/L FRANCES ST 364 0

8,321 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template C8
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template C8

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

2119 SE 73RD CT CDS (S) S/S LANGWOOD ST 813 0
G2217 SE 74TH AVE N/S FRANCES ST C/L LANGWOOD ST 222 0
C2097 SE LANGWOOD ST DEAD END (W) C/L 73RD CT 565 0
D3310 SE LANGWOOD ST C/L 73RD CT C/L 74TH AVE 448 0

2,048 0TEMPLATE TOTALS
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The City cannot accept responsibility for any errors.
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Template D1
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template D1

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES
B1776 SE 2ND AVE N/S MAPLE C/L ALLEY 5.56 0.93 (5*10)

5.56 0.93

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

C1608 SW ADAMS AVE N/S WALNUT ST S/S OAK ST 60 0
D1537 SW ADAMS AVE N/S OAK ST S/S BASELINE ST 20 0
E1460 SW ADAMS AVE N/S BASELINE ST S/S PCC WASHINGTON ST 1,013 0

1,093 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template D3
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigne to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template D3

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC REPLACE 
(TON) AC REMOVAL SIZE (FT) NOTES

C1897 SE 15TH AVE ALDER ST MAPLE ST 11.11 1.85 (5*5)+(5*5)+(5*10)
F1917 SE ALDER ST 16TH AVE 18TH AVE 20.00 3.33 (6*30)
J1812 SE MAPLE ST C/L 11TH AVE C/L 11TH PL 2.67 0.44 (4*6)
L1815 SE MAPLE ST C/L 12TH AVE E/S 13TH AVE 10.00 1.67 (10*9)
P1822 SE MAPLE ST C/L 16TH AVE C/L 18TH AVE 20.00 3.33 (6*30)

63.78 10.62

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE SEAL? 
(LF) NOTES

B1963 SE 15TH AVE ALDER ST CUL DE SAC (S) 31 0
C1897 SE 15TH AVE ALDER ST MAPLE ST 936 0
D1901 SE 16TH AVE ALDER ST MAPLE ST 80 0
B1894 SE ALDER ST E/S 11TH AVE C/L 12TH AVE 6 0
C1896 SE ALDER ST C/L 12TH AVE W/S 13TH AVE 124 0
D1898 SE ALDER ST 13TH AVE 15TH AVE 42 0
E1902 SE ALDER ST 15TH AVE 16TH AVE 20 0
F1917 SE ALDER ST 16TH AVE 18TH AVE 279 0
J1812 SE MAPLE ST C/L 11TH AVE C/L 11TH PL 42 0
K1819 SE MAPLE ST C/L 11TH PL C/L 12TH ST 106 0
L1815 SE MAPLE ST C/L 12TH AVE E/S 13TH AVE 607 0
P1822 SE MAPLE ST C/L 16TH AVE C/L 18TH AVE 166 0
Q1830 SE MAPLE ST C/L 18TH AVE C/L 20TH CT 28 0
R1832 SE MAPLE ST C/L 20TH CT C/L 21ST AVE 43 0
S1834 SE MAPLE ST C/L 21ST AVE W/S 24TH AVE 152 0

2,662 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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DISCLAIMER
This map was derived from several databases.

The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.

However, notification of errors would be appreciated.
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Template D4
Crack Seals and AC Replacements

 2013 Pavement Managment Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template D4

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

A1503 NE 30TH AVE N/S E MAIN ST C/L NE LINCOLN ST 308 0
A1520A NE 32ND AVE N/S E MAIN ST END GUTTER/#117 250 0
A1520B NE 32ND AVE END GUTTER/#117 C/L LINCOLN ST 270 0
ZD1443 NE LINCOLN ST E/S 30TH AVE C/L 31ST CT 135 0
ZE1466 NE LINCOLN ST C/L 31ST CT W/S 32ND AVE 177 0
1854 SE 29TH AVE N/S MAPLE ST S/S CORNUTT ST 47 0
1870 SE 30TH CT N/S MAPLE ST CDS (N) 20 0
A1968A SE 31ST CT CDS (S) WIDTH CHNG (N) P/L #815 205 0
A1968B SE 31ST CT WIDTH CHNG (N) P/L #815 END GUTTERS BOTH SIDES 230 0
A1968C SE 31ST CT END GUTTERS BOTH SIDES S/S MAPLE ST 106 0
B1863 SE 31ST CT N/S MAPLE ST CDS (N) 17 0
1807 SE 32ND CT 32ND AVE CDS (E) 6 0
U1855 SE MAPLE ST DEAD END (W) C/L 29TH AVE 49 0
V1871 SE MAPLE ST C/L 29TH AVE C/L 30TH CT 10 0
W1869 SE MAPLE ST C/L 30TH CT C/L 31ST AVE 72 0
X1862 SE MAPLE ST C/L 31ST AVE 32ND AVE 37 0

1,939 0TEMPLATE TOTALS
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Template E1
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template E1

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES
C1043A NW EBBERTS AVE N/S JACKSON ST BEG OF CURB/#372 6.00 1.00 (6*9)
C1043B NW EBBERTS AVE BEG OF CURB/#372 END OF CURB/#456 6.00 1.00 (6*9)
P3236 NW JACKSON ST W/S ADAMS AVE C/L FORD LN 20.00 3.33 (12*15)
F1232A W MAIN ST C/L FREEMAN BEG C/G (S) 90.67 25.19 (34*24) DEPTH APPROX 5"

P1260B W MAIN ST WIDTH CHANGE W/S 1ST AVE 148.89 41.36 (12*13)+(37*32)

DEPTH OF 5" AC BEFORE RUN INTO 
COBBLESTONE/PCC; CALL FOR LOCATES & USE 
CARE TO NOT DISTURB TRAFFIC LOOPS

271.56 71.88

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

A849 NE GRANT ST E/S 1ST AVE C/L 2ND AVE 1234 0
B859 NE GRANT ST C/L 2ND AVE E/S 3RD AVE 687 0
G1166 NW ADAMS AVE N/S LINCOLN ST S/S JACKSON ST 114 0
H1067 NW ADAMS AVE N/S JACKSON ST S/S RACHEL ST 136 0
B1242 NW CONNELL AVE N/S W MAIN ST C/L LINCOLN ST 215 0
C1150 NW CONNELL AVE C/L LINCOLN ST C/L JACKSON ST 2,198 0
D1052 NW CONNELL AVE C/L JACKSON ST C/L RACHEL ST 2,478 0
E942 NW CONNELL AVE C/L RACHEL ST 75 FT (S) C/L GARIBALDI ST (S/INT) 888 0
C1043A NW EBBERTS AVE N/S JACKSON ST BEG OF CURB/#372 506 0
C1043B NW EBBERTS AVE BEG OF CURB/#372 END OF CURB/#456 377 0
C1043C NW EBBERTS AVE END OF CURB/#456 S/S GARIBALDI ST 172 0
P3236 NW JACKSON ST W/S ADAMS AVE C/L FORD LN 110 0
Q1072 NW JACKSON ST C/L FORD LN W/S 1ST AVE 129 0
B944 NW RACHEL ST E/S CONNELL AVE C/L BAILEY AVE 69 0
C946A NW RACHEL ST C/L BAILEY AVE E/S ADAMS AVE 186 0

9,499 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template E2
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template E2

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON) AC REMOVAL SIZE (FT) NOTES

W1110A NE JACKSON ST E/S 6TH AVE WIDTH CHNG (N) P/L #679 576.56 160.15
(0.5*13*14)+(9*21)+(5*31)
+(13*14)+(12*381)

REPLACE CURB = 253 LF;
(13X14) DO IS DW #619;
IN DO: 12"W = 50 FT; DEPTH APPROX 5"

W1110C NE JACKSON ST END C/G (N) E/S BIRCHWOOD 20.56 5.71 (5*37) DEPTH APPROX 5"

E1553 SE 5TH AVE N/S OAK ST S/S BASELINE ST 63.56 14.12 (22*26)
IN DO: 4"W= 8FT, 12"W= 47FT; POSSIBLE 
PCC; DEPTH APPROX 4"

G1386 SE 5TH AVE N/S WASHINGTON ST S/S E MAIN ST 12.78 2.13 (5*10)+(5*8)+(5*5)
673.46 182.11

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? 

(LF) NOTES
W1110B NE JACKSON ST WIDTH CHNG (N) P/L #679 END C/G (N) 223 0
W1110C NE JACKSON ST END C/G (N) E/S BIRCHWOOD 1376 0
E1553 SE 5TH AVE N/S OAK ST S/S BASELINE ST 919 0
G1386 SE 5TH AVE N/S WASHINGTON ST S/S E MAIN ST 1037 0
1508 SE BASELINE ST 10TH AVE 12TH ST 1036 0

4,591 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template E3
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template E3

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC REPLACE 
(TON) AC REMOVAL SIZE (FT) NOTES

A1286 NE 17TH AVE S/S 18TH AVE C/L BROGDEN ST 60.67 10.11 (6*12)+(6*15)+(32*12) IN DO: MH=1, CB=1, 12"W= 66FT
B1169 NE 17TH AVE C/L BROGDEN ST C/L HYDE ST 41.00 6.83 (10*12)+(12*13)+(9*9)+(3*4)
C1034 NE 17TH AVE C/L HYDE ST S/S GRANT ST 153.78 25.63 ((10*31)+(4*6)+(15*58)+(12*15)
A1408B NE 18TH AVE PVMT CNG (#147) C/L 17TH AVE 7.00 1.17 (7*9)
B1039B NE 19TH AVE C/L LAURA CT JEFFERSON ST 9.33 1.56 (6*6)+(4*12)

271.78 45.30

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE SEAL? 
(LF) NOTES

A3242A NE 11TH ST DR E MAIN ST 11TH AVE DR 22 0
A3242B NE 11TH ST DR 11TH AVE 12TH AVE 68 0
A1431 NE 12TH AVE EAST MAIN 11TH ST DR 28 0
1178 NE 15TH CT HILLWOOD DR CUL DE SAC 149 0
A1213 NE 16TH AVE HILLWOOD DR BROGDEN ST 177 0
A1286 NE 17TH AVE S/S 18TH AVE C/L BROGDEN ST 448 0
B1169 NE 17TH AVE C/L BROGDEN ST C/L HYDE ST 585 0
C1034 NE 17TH AVE C/L HYDE ST S/S GRANT ST 604 0
A1408A NE 18TH AVE MAIN ST PVMT CNG (#147) 1072 0
A1408B NE 18TH AVE PVMT CNG (#147) C/L 17TH AVE 181 0
C1285 NE 18TH AVE C/L 17TH AVE 36 FT N N/S LINCOLN ST 117 0
B1039A NE 19TH AVE N/S HYDE ST C/L LAURA CT 113 0
B1039B NE 19TH AVE C/L LAURA CT JEFFERSON ST 172 0
1256 NE 19TH CT N/S LINCOLN ST CUL DE SAC (N) 222 0
B912 NE 21ST AVE N/S GRANT ST N/S POYNTER ST 57 0 INCL INT @ POYNTER
A1216 NE HILLWOOD DR 16TH AVE CUL DE SAC 162 0
B3155 NE HILLWOOD DR 16TH AVE 15TH CT 237 0
C1179A NE HILLWOOD DR 15TH CT PVMNT CHANGE/TURNER CR. 162 0
993 NE LAURA CT E/S 19TH AVE CUL DE SAC (E) 195 0
ZA221A NE LINCOLN ST E/S 18TH AVE PAVEMENT CHANGE 10 0
ZA221B NE LINCOLN ST PAVEMENT CHANGE C/L 19TH CT 221 0
ZB337 NE LINCOLN ST C/L 19TH CT W/S 20TH PL 369 0

5,371 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template E4
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of the template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template E4

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL SIZE 

(FT) NOTES
G3189 NE HYDE ST 24TH AVE (CORNER) C/L HYDE CIR 64.44 10.74 (10*58)
D995 NE LAURA ST W/S 27TH CT W/S 28TH AVE 178.33 29.72 (15*67)+(15*40)

242.77 40.46

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

990 NE 27TH CT N/S LAURA ST CUL DE SAC 40 0
B1434 NE 30TH AVE C/L NE LINCOLN ST S/S NE AZALEA ST 100 0
C1282 NE 30TH AVE NE MEADOW LN S/S BROGDEN ST 22 0
1442 NE 31ST CT N/S NE LINCOLN ST CUL DE SAC 22 0
B1465 NE 32ND AVE C/L LINCOLN ST C/L AZALEA ST 465 0
C1332 NE 32ND AVE C/L AZALEA ST PVMT CHNG 180 0
D1369 NE 32ND AVE PVMT CHNG S/S BROGDEN ST 152 0
A1129 NE HYDE CIR HYDE ST PARK PL 19 0
D1127 NE HYDE CIR C/L NE TIMOTHY LN C/L SE HYDE ST 39 0
G3189 NE HYDE ST 24TH AVE (CORNER) C/L HYDE CIR 56 0
H1089 NE HYDE ST C/L HYDE CIR PVT ST (NE) 24 0
I1094 NE HYDE ST PVT ST (NE) HYDE CIR 49 0
K1075 NE HYDE ST C/L PVT ST WIDTH CHANGE #2594 35 0
K1075B NE HYDE ST WIDTH CHANGE #2594 END CURB (N) 130 0
D995 NE LAURA ST W/S 27TH CT W/S 28TH AVE 47 0
A1291 NE MEADOW LN NE 30TH AVE C/L NE WACO CT 13 0
B1293 NE MEADOW LN C/L NE WACO CT DEAD END (E) 31 0
1197 NE SEQUOIA CT N/S BROGDEN ST CUL DE SAC 7 0
1290 NE WACO CT N/S MEADOW LN CUL DE SAC (N) 12 0

1,443 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template E5
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template E5

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES
D1211 NE 37TH AVE N/S BROGDEN ST N/S OLYMPIC ST 44.33 7.39 (15*21)+(7*12) IN DO: 12"W = 6FT

44.33 7.39

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE SEAL? 
(LF) NOTES

D1211 NE 37TH AVE N/S BROGDEN ST N/S OLYMPIC ST 63 0
C1295 NE 39TH AVE N/S MEADOW LN S/S BROGDEN ST 18 0
H1214 NE BROGDEN ST E/S 37TH AVE C/L 39TH AVE 9 0
I1215 NE BROGDEN ST C/L 39TH AVE E/S 43RD AVE 42 0
L1579 SE 37TH AVE N/S RUSSELL CT S/S E MAIN ST 105 0
1045 SE SYCAMORE ST E/S BROOKWOOD C/L 47TH AVE 65 0

302 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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However, notification of errors would be appreciated.

1 inch = 400 feet
/

Legend
!. Section Node

I3 Light Rail Station

Traffic Loop Replacement Only

AC Replacement w/Traffic Loop

Crack Seal Only

AC Replacements Only

Crack Seal & AC Replacements

Template Boundary

Roadway Jurisdiction
City Roadway

City Alley

Unimproved City ROW

Private

County Road

State Highway

Light Rail

Heavy Rail

Stream

City Limits

Crack Seals &
AC Replacements

2013 Pavement Management Program
#20552222-6102

E6



Template E6
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template E6

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL SIZE 

(FT) NOTES
A1552 NE 49TH AVE N/S WEST BASELINE RD NE CANDLEWOOD PL 4.44 0.74 (5*8)
A1453 NE CANDLEWOOD PL NE 49TH AVE BEGIN MOUNTABLE CURB 10.89 1.81 (5*5)+(12*4)+(5*5)

15.33 2.55

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

A1552 NE 49TH AVE N/S WEST BASELINE RD NE CANDLEWOOD PL 888 0
B1454 NE 49TH AVE NE CANDLEWOOD PL CUL DE SAC (N) 681 0
A2889 NE 55TH AVE N/S W BASELINE RD C/L NE ERNEST ST 240 0
D3042A NE 55TH AVE BEGIN C/G WEST S P/L #214 198 0
D3042B NE 55TH AVE S P/L #214 S P/L #222 108 0
E3552 NE 55TH AVE S P/L #222 N/S DAMSEL DR 200 0
A1453 NE CANDLEWOOD PL NE 49TH AVE BEGIN MOUNTABLE CURB 132 0
B1453B NE CANDLEWOOD PL BEGIN MOUNTABLE CURB NE SCHOELER CIRCLE (W) 62 0
C1453B NE CANDLEWOOD PL NE SCHOELER CIRCLE (W) NE SCHOELER CIRCLE (E) 21 0
D1453C NE CANDLEWOOD PL NE SCHOELER CIRCLE (E) W/S NE 53RD AVE 61 0
1194 NE SCHOELER CIR NE CANDLEWOOD PL (W) NE CANDLEWOOD PL (E) 180 0

2,771 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template E7
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template E7

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES
D3729A NW 228TH AVE N/S DOGWOOD ST C/L ALLEY W/S 13.67 2.28 (33*3)+(4*6)
D3729B NW 228TH AVE C/L ALLEY W/S C/L CHESTNUT ST 13.33 2.22 (6*20)
F3751A NW 228TH AVE N/S BIRCH ST C/L ALLEY 7.50 1.25 (0.5*9*15)

34.50 5.75

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

C3535 NE 61ST AVE N/S DOGWOOD ST S/S CHESTNUT ST 50 0
3156 NE 61ST CT NE LAURELEE ST CUL DE SAC (N) 136 0
1319 NE 61ST PL S/S OELRICH RD CUL DE SAC (S) 262 0
A1275 NE 62ND AVE N/S OELRICH RD S/S LAURALEE ST 64 0
F3544 NE 62ND AVE N/S PCC DOGWOOD ST S/S PCC CHESTNUT ST 36 0
B3518 NE 63RD AVE N/S DOGWOOD ST S/S CHESTNUT ST 6 0
3157 NE 63RD CT NE LAURALEE ST CUL DE SAC (N) 94 0
A1280 NE 64TH CT N/S OELRICH RD CUL DE SAC (N) 270 0
B3540 NE CADEN AVE N/S DOGWOOD ST S/S CHESTNUT ST 55 0
C3250 NE DOGWOOD ST E/S CADEN AVE C/L 61ST AVE 30 0
D3362 NE DOGWOOD ST C/L 61ST AVE C/L 61ST PL 36 0
E3365 NE DOGWOOD ST C/L 61ST PL W/S PCC 62ND AVE 24 0
F3370 NE DOGWOOD ST E/S PCC 62ND AVE C/L 63RD AVE 50 0
H3506 NE DOGWOOD ST C/L 64TH CT W/S 231ST AVE 71 0
A3108 NE LAURALEE ST NE 61ST CT C/L 62ND AVE 51 0
B3119 NE LAURALEE ST C/L 62ND AVE NE 63RD CT 118 0
A1389 NW 228TH AVE W/S FIR ST C/L ALLEY WEST 40 0
B1390 NW 228TH AVE C/L ALLEY W/S C/L ALLEY E/W 22 0
C1125A NW 228TH AVE C/L ELM ST C/L ALLEY 80 0
C1125B NW 228TH AVE C/L ALLEY S/S DOGWOOD ST 14 0
D3729A NW 228TH AVE N/S DOGWOOD ST C/L ALLEY W/S 190 0
D3729B NW 228TH AVE C/L ALLEY W/S C/L CHESTNUT ST 50 0
E3742A NW 228TH AVE C/L CHESTNUT ST C/L ALLEY W/S 86 0
E3742B NW 228TH AVE C/L ALLEY W/S S/S BIRCH ST 62 0
T842 NW ALDER ST C/L 230TH AVE C/L 229TH AVE 3 0
U3630 NW ALDER ST C/L 229TH AVE E/S 228TH AVE 19 0
1384 NW FIR ST E/S 228TH AVE W/S 227TH AVE 17 0

1,936 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template E8
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template E8

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES
F3610 NE 73RD AVE N/S CHERRY END CDS (N) 5.44 0.91 (7*7) IN DO: WV=1

5.44 0.91TEMPLATE TOTALS
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Template E9
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template E9

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

1438A NW 205TH AVE N/S MAX TRACKS END C/G (E) 117 0
1438BA NW 205TH AVE END C/G EAST END ISLAND 19 0
1438BB NW 205TH AVE END ISLAND WIDTH CHNG (SURVEY MON) 138 0
1438BC NW 205TH AVE WIDTH CHNG (SURVEY MON) C/L N DW QUATAMA CROSSING 78 0
1438C NW 205TH AVE C/L N DW QUATAMA CROSSING 70 FT SOUTH WILKINS ST 1,807 0
1513A NW QUATAMA RD BEGIN CURB B/S C/L SUNBIRD TER 1,206 0
1513B NW QUATAMA RD C/L SUNBIRD TER W/S 205TH AVE 1,021 0

4,386 0TEMPLATE TOTALS
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Template F3
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check the adjacent template if quantity information is missing. Template F3

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES
C220C NE TINA ST PAVE CHNG NE 10TH AVE 25.00 4.17 (15*15)

25.00 4.17

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

A233 NE 11TH AVE N/S MORNING SUN DR S/S MOON RISE DR 546 0
A3225 NE 11TH CT N/S KATHRYN ST CUL DE SAC 226 0
D400 NE 12TH AVE N/S NE SUNRISE LN C/L NE THOMAS ST 157 0
E361 NE 12TH AVE C/L NE THOMAS ST C/L NE SHANNON CT 186 0
F335 NE 12TH AVE C/L NE SHANNON CT S/S NE KATHRYN ST 98 0
G839 NE 12TH AVE NE MORNING SUN DR NE SETTING SUN DR 487 0
A297B NE 13TH AVE PAVE CHNG/#2031 NE MORNING SUN DR 8 0
B241 NE 13TH AVE NE MORNING SUN DR NE SETTING SUN DR 60 0
H640A NE 9TH AVE N/S ARRINGTON RD WIDTH CHANGE 35 0
A582 NE BALDWIN DR E/S JACKSON SCHOOL RD BALDWIN ST 68 0
D243 NE JOSEPHINE ST NE 9TH AVE NE 9TH PL 8 0
320 NE KATHRYN ST (SPUR E) S/S NE KATHRYN ST CUL DE SAC (S) 116 0
A234 NE MORNING SUN DR NE 10TH AVE NE 11TH AVE 472 0
B236 NE MORNING SUN DR NE 11TH AVE NE 12TH AVE 447 0
C242 NE MORNING SUN DR NE 12TH AVE NE 13TH AVE 356 0
3221A NE SETTING SUN DR 12TH AVE E/S 13TH AVE 225 0
334 NE SHANNON CT E/S NE 12TH AVE CUL DE SAC (E) 73 0
A391 NE SUNRISE LN E/S JACKSON SCHOOL RD C/L 9TH AVE 233 0
B392 NE SUNRISE LN C/L 9TH AVE C/L 10TH AVE (W) 99 0
C394 NE SUNRISE LN C/L 10TH AVE (W) C/L 10TH AVE (E) 26 0
D401 NE SUNRISE LN C/L 10TH AVE (E) C/L 12TH AVE 19 0
E417A NE SUNRISE LN C/L 12TH AVE BEGIN C/G (N) 14 0
C363 NE THOMAS ST E/S NE 12TH AVE CUL DE SAC (E) 317 0
B220B NE TINA ST NE 9TH PL PAVE CHNG 2 0
C220C NE TINA ST PAVE CHNG NE 10TH AVE 97 0

4,375 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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This map was derived from several databases.

The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.
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Template F4
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template F4

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON) AC REMOVAL SIZE (FT) NOTES

D770 NE 21ST AVE N/S CORNELL C/L BARBERRY CT 16.78 5.59 (5*5)+(7*18)
IN DO: WV=1;
DEPTH APPROX 6"

A705 NE ARROWWOOD ST E/S HAWTHORNE AVE W/S LINDEN AVE 57.78 9.63 (6*20)+(5*38)+(3*10)+(6*6)+(18*8)
M313 NE KATHRYN ST W/S NE 21ST AVE W/S NE 23RD CT 108.00 18.00 (8*10)+(12*58)+(14*14)
F423 NE SUNRISE LN C/L 14TH AVE C/L 15TH AVE 16.00 4.44 (12*12) IN DO: 4"W = 12FT

198.56 37.66

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

M344 NE 21ST AVE NE SHANNON DR C/L NE KATHRYN ST 12 0
N309 NE 21ST AVE C/L NE KATHRYN ST DEAD END (N) 754 0
A705 NE ARROWWOOD ST E/S HAWTHORNE AVE W/S LINDEN AVE 482 0
564 NE DARBY ST E/S NE 17TH AVE W/S NE 21ST AVE 514 0
M313 NE KATHRYN ST W/S NE 21ST AVE W/S NE 23RD CT 754 0
E417B NE SUNRISE LN BEGIN C/G (N) END C/G (N) 213 0
E417C NE SUNRISE LN END C/G (N) C/L 14TH AVE 62 0
F423 NE SUNRISE LN C/L 14TH AVE C/L 15TH AVE 366 0
G425 NE SUNRISE LN C/L 15TH AVE W/S 17TH AVE 259 0

3,416 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template F8
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template F8

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

A2710A NW AMBERWOOD DR E/S CORNELIUS PASS RD BEG C/G (S) 25 0
A2710B NW AMBERWOOD DR BEG C/G (S) E/S ALOCLEK DR 186 0
3671 NW BROWNSTONE WAY E/S CADBURY AVE W/S 206TH AVE 80 0
A3647 NW CADBURY AVE C/L ADLINGTON LN C/L BROWNSTONE WY 32 0
B3655 NW CADBURY AVE C/L BROWNSTONE WY S/S SHEFFIELD AVE 25 0
A3646 NW SHEFFIELD AVE C/L ADLINGTON LN C/L CADBURY AVE 121 0
B3679 NW SHEFFIELD AVE C/L CADBURY AVE S/S AMBERWOOD DR 27 0

496 0TEMPLATE TOTALS



796

A6
52

H36
80

E3644 F3654

B5
39

A

C1
85

1

B1
78

1

D1
85

6

A1
74

9

G3667

C3
39

8

B3725

B6
78

32
11

E6
48

C3
72

1

A3
71

2

A3758

B3
77

3A
B3

77
3B

B3743 C2607B

A3711 B3715

37
14

1524

A3702

A2
60

8

A3
70

3
C3722

B3
71

0

3706
B3

76
5

C2607A

A3709

!.

!.

!.

!. !.
!.

!.
!.

!.
!.

!.

!.
!.

!.

!.

!.

!.

!.

!.

!.

!.

!.
!. !.

!.

!.

!.
!. !.

!.!.

!.

!.

!.

!.

!.

NW  
E

D
IN

B
U

R
G  

D
R NW  

SU
ND

ER
LA

ND  

DR

NW   
INVERNESS  DR

NW  
W

ES
SE

X  
TE

R
RNW 

CORNWALL  LN

NW EIDER 

CT

NW  
DO

NC
AS

TE
R  

TE
RR

N
W     

19
3 R

D      

P
L NW  

PARK RIDGE  
WAY

NW  AVERY PARK  WAY

NW  GALLATIN  ST

NW  REGENT  PL

NW COVENT 

GARDEN  PL

N
W  

P
A

R
K 

R
ID

G
E  

W
A

Y

N
W  

19
0T

H  
P

L N
W  

18
8T

H 
A

V
E

NW  
GLOUCESTER  WAY

NW  
DO

RC
HE

ST
ER  

W
AY

NW  
DORCHESTER  

WAY

NW SISKIYOU  ST

NW OKANOGAN STNW 

WALKER 

RD

N
W  

TA
R

G
H

EE 
P

L

NW 189TH WAY

N
W 

19
0T

H 
A

V
E

NW 

19
4T

H 

TE
R

NW   

VENETIAN   
DR

NW    
EMMA   

WAY

NW VON 
NEUMANN 

DR

N
W 

C
O

M
PT

O
N  

D
R

N
W         

C
O

M
P

TO
N 

D
R

NE AMBERGLEN 

PK
W

Y

NW GIBBS DR

N
W 

T H
O

R
N

C
R

O
FT  

D
R

NW  CORNELL  RD

NW  SNOQUALMIE   ST

NW     GALLATIN    ST

N
W     

19
3R

D      
A

V
E

N
W  

19
2N

D   
A

V
E 

N
W 

19
1S

T 
A

V
E

N
W 

C
H

A
LL

I S P
L

N
W 

18
8T

H 

A
V

ENW 

O
VE

RL
O

O
K 

D
R

NW  MANCHESTER  
WAY

NW  

EVERGREEN  
PKW

Y

N
W 

ST
U

CK
I 

AVE

NW     

AL
LI

E    

AVE

DISCLAIMER
This map was derived from several databases.
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Template F9
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of the template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template F9

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES
A3712 NW 192ND AVE N/S SNOQUALMIE ST S/S GALLATIN ST 11.78 1.96 (8*7)+(10*5)

11.78 1.96

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

A3709 NW 190TH AVE S/S OKANOGAN ST C/L SNOQUALMIE ST 150 0
B3765 NW 190TH AVE C/L SNOQUALMIE ST S/S GALLATIN ST 12 0
B3710 NW 191ST PL C/L SISKIYOU ST C/L OKANOGAN ST 52 0
C3721 NW 191ST PL C/L NW OKANOGAN ST S/S SNOQUALMIE ST 13 0
A3712 NW 192ND AVE N/S SNOQUALMIE ST S/S GALLATIN ST 191 0
B3773A NW 192ND AVE S/S GALLATIN ST BEGIN ISLAND 125 0
3714 NW 193RD AVE N/S SNOQUALMIE ST N/S GALLATIN ST 24 0
A3758 NW GALLATIN ST E/S 193RD AVE W/S 192ND AVE 99 0
3706 NW SISKIYOU ST END (WEST) W/S NW 191ST AVE 2 0
A3711 NW SNOQUALMIE ST 193RD AVE C/L 192ND AVE 43 0
B3715 NW SNOQUALMIE ST C/L 192ND AVE C/L  191ST AVE 26 0
C3722 NW SNOQUALMIE ST C/L 191ST AVE W/S 190TH AVE 46 0

783 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.
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Template G1
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template G1

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON) AC REMOVAL SIZE (FT) NOTES
A208 NW 3RD AVE S/S MERLE DR DEAD END (S) 87.56 14.59 (3*7)+(14*18)+(11*25)+(8*30)
A2673 NW CORY ST N/S CONNELL AVE C/L 2ND AVE 65.33 18.15 (13*21)+(7*45) IN DO: 12"W = 36FT
C181 NW MERLE DR W/S 3RD AVE C/L MERLE DR (SPUR) 15.56 2.59 (7*20)

168.45 35.33

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

84B NE 1ST CT N/S LENOX ST C/L PRIVATE DRIVE 197 0
84C NE 1ST CT C/L PRIVATE DRIVE CUL DE SAC (N) 89 0
A208 NW 3RD AVE S/S MERLE DR DEAD END (S) 272 0
B177 NW 3RD AVE N/S MERLE DR S/S SCOTT ST 20 0
A2673 NW CORY ST N/S CONNELL AVE C/L 2ND AVE 518 0
B2674 NW CORY ST C/L 2ND AVE W/S GLENCOE RD 371 0
B2669 NW HORNECKER RD SE/S CORY ST WIDTH CHNG (END C/G) 514 0
C2744 NW HORNECKER RD WIDTH CHNG (END C/G) 400 FT E C/L MCKAY CREEK (MON BOX) 574 0
C181 NW MERLE DR W/S 3RD AVE C/L MERLE DR (SPUR) 190 0
D185 NW MERLE DR C/L MERLE DR (SPUR) W/S GLENCOE RD 135 0
200 NW MERLE DR (SPUR) MERLE DR CUL DE SAC 14 0

2,894 0

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template G2
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template G2

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL SIZE 

(FT) NOTES
H141 NE ESTATE DR C/L JAMIE DR C/L LORIE DR 42.67 7.11 (16*24)
I3135 NE ESTATE DR C/L LORIE DR C/L TRISHA DR 7.78 1.30 (5*14)
J151 NE ESTATE DR C/L TRISHA DR W/S JACKSON SCHOOL RD 7.11 1.19 (8*8)
Q3134 NE LENOX ST E/S 4TH PL LORIE DR 41.56 6.93 (17*22)
A132A NE LORIE DR N/S ESTATE DR C/L LINDSEY DR 133.00 22.17 (19*46)+(17*19) IN DO: 12"W = 72FT

232.12 38.70

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

116 NE AMANDA PL E/S LINDSEY DR CUL DE SAC 136 0
A332 NE ESTATE DR S/S HAREWOOD ST C/L GWEN CT 512 0
B226 NE ESTATE DR C/L GWEN CT C/L TINA CT 92 0
C216 NE ESTATE DR C/L TINA CT C/L MERLE CT 147 0
D3055A NE ESTATE DR MERLE CT PAVE CHNG - S P/L #2154 112 0
D3055B NE ESTATE DR PAVE CHNG - S P/L #2154 C/L LINDSEY CT 427 0
E172 NE ESTATE DR C/L LINDSEY CT C/L NICKI CT 249 0
F139 NE ESTATE DR C/L NICKI CT C/L LINDSEY DR 716 0
G3052 NE ESTATE DR C/L LINDSEY DR C/L JAMIE DR 261 0
H141 NE ESTATE DR C/L JAMIE DR C/L LORIE DR 279 0
I3135 NE ESTATE DR C/L LORIE DR C/L TRISHA DR 601 0
J151 NE ESTATE DR C/L TRISHA DR W/S JACKSON SCHOOL RD 679 0
230 NE GWEN CT W/S ESTATE DR CUL DE SAC (W) 285 0
Q3134 NE LENOX ST E/S 4TH PL LORIE DR 240 0
173 NE LINDSEY CT ESTATE DR CUL DE SAC 219 0
A175 NE LINDSEY DR ESTATE DR STEPHANIE CT 288 0
B176 NE LINDSEY DR STEPHANIE CT ESTATE DR 452 0
C129 NE LINDSEY DR N/S ESTATE DR C/L AMANDA PL 127 0
D103 NE LINDSEY DR C/L AMANDA PL W/S LORIE DR 290 0
A132A NE LORIE DR N/S ESTATE DR C/L LINDSEY DR 199 0
B132B NE LORIE DR C/L LINDSEY DR PAVE CHNG S P/L #2832 163 0
C132C NE LORIE DR PAVE CHNG S P/L #2832 LENOX ST 269 0
209 NE MERLE CT W/S ESTATE DR CUL DE SAC 186 0
140 NE NICKI CT ESTATE DR CUL DE SAC (N) 358 630
174 NE STEPHANIE CT LINDSEY DR CUL DE SAC (N) 224 480
215 NE TINA CT E/S ESTATE DR CUL DE SAC 512 0

8,023 1,110

TEMPLATE TOTALS

TEMPLATE TOTALS
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Template G3
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template G3

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

E219 NE 9TH PL NE TINA ST NE NAOMI CT 26 0
F201B NE 9TH PL PVMT CHANGE C/L NE LOVELL ST 25 0
G167 NE 9TH PL C/L NE LOVELL ST CUL DE SAC (N) 72 0
168 NE LOVELL ST NE 9TH AVE NE 9TH PL 59 0
A144 NE PARKSEDGE CIR NE JONES FARM PKY NE ROGAHN ST 34 0
B125 NE PARKSEDGE CIR NE ROGAHN ST NE PRAHL PKWY 422 0
C133 NE PARKSEDGE CIR NE PRAHL PKWY NE JONES FARM PKWY 389 0
A100A NE ROGAHN ST E/S JACKSON SCHOOL RD PVMT CHNG 91 0
17 NE SUNDANCE CT W/S JACKSON SCHOOL RD CUL DE SAC (W) 140 0

1,258 0TEMPLATE TOTALS
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Template H1
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template H1

AC REPLACEMENTS

SECTION 
ID STREET FROM TO

AC 
REMOVE 
(SQYD)

AC 
REPLACE 

(TON)
AC REMOVAL 

SIZE (FT) NOTES
A58A NE GLENCOE OAKS PL N/S SCHOOL LOOP S/S MILNE 32.11 5.35 (17*17)

32.11 5.35

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

55 NE 1ST PL S/S MILNE RD CUL DE SAC 367 966
56 NE 2ND CT S/S MILNE RD CUL DE SAC 309 925
52 NE CRIMSON PL S/S MILNE RD CUL DE SAC (S) 255 930
A58A NE GLENCOE OAKS PL N/S SCHOOL LOOP S/S MILNE 443 1132
D21 NE MILNE ST E/S GLENCOE RD C/L 1ST PL 270 0
E20 NE MILNE ST C/L 1ST PL C/L 2ND CT 415 521
F23 NE MILNE ST C/L 2ND CT C/L GLENCOE OAKS 350 494
G24 NE MILNE ST C/L GLENCOE OAKS PL C/L CRIMSON PL 300 500
H26 NE MILNE ST C/L CRIMSON PL C/L KASTER DR 313 664
I28 NE MILNE ST C/L KASTER DR W/S 3RD AVE 232 466

3,254 6,598

TEMPLATE TOTALS

TEMPLATE TOTALS
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DISCLAIMER
This map was derived from several databases.

The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.

However, notification of errors would be appreciated.
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Template H4
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of a template were generally assigned to the template where
            the Section ID is displayed.  Check adjacent templates if quantity information is missing. Template H4

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

3717A NE BEACON CT WEST END W/S NE 25TH AVE 1574 0

CONTRACTOR TO CHECK W/INSPECTOR PRIOR TO CRACK 
SEAL = ONLY FROM 25TH TILL PRE-LEVEL AREA, THEN 
SOUTH 1/2, AND CRACK ALONG SPUR.

3717B NE BEACON CT (SPUR) N/S BEACON CT NORTH END 10 0

1,584 0TEMPLATE TOTALS
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DISCLAIMER
This map was derived from several databases.

The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.

However, notification of errors would be appreciated.
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Template H8
Crack Seals and AC Replacements

 2013 Pavement Management Program
#20552222-6102

Note:  Sections that are on the edge of the template were generally assigned to the template where 
            the Section ID is displayed.  Check adjacent template if quantity information is missing. Template H8

CRACK SEALS

SECTION 
ID STREET FROM TO

CRACK 
SEAL (LF)

EDGE 
SEAL? (LF) NOTES

O207 NW CENTURY BLVD BEG PVMT (S) FIVE OAKS DR C/L WAGON WAY 578 0
A6 NW WAGON WAY E/S CENTURY BLVD W/S BEHIND XWALK CROENI RD 2,303 0
B7A NW WAGON WAY W/S BEHIND XWALK CROENI WIDTH CHNG (CURB ANGL NE/S) 1,813 0
B7B NW WAGON WAY WIDTH CHNG (CURB ANGL NE/S) C/L FIVE OAKS DR 320 0
C8 NW WAGON WAY C/L  FIVE OAKS DR W/S CORNELIUS PASS RD 888 0

5,902 0TEMPLATE TOTALS
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